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Notice Inviting Tenders No. IFB-XII 
I) Tenders are invited from eligible Contractors for the work mentioned below:- 

1. Name of the 
Work 

Digging of Bore well for irrigation in the farm of NRC-IF at 
Piprakothi, Motihari 

2. Estimated cost of the work 
without Tax 

Rs. 3.18  lakhs 

3. Period of completion of work 60 days from the award of the work 
4. Form of contract / class of firms 

eligible. 
Registered contractor from CCW/ PWD/ 
CPWD/RWD and similar govt. agencies. 

5. E.M.D to be paid in the shape of 
Demand Draft obtained from 
Nationalized Bank only. 

Rs. 9500.00 (Rs. Nine thousand five hundred only) 

6. Issue of tender document Tender documents can be purchased on payment of 
Rs.500/- for the work which estimated cost is less than 
Rs.3.0 lakhs and Rs. 1000/- for the work which 
estimated cost is higher than 3.0 lakhs) in shape of 
demand draft towards cost of tender document or 
down loaded from website: www.icarrcer.in in which 
case, a demand draft for Rs.500/- or Rs.1000/- per 
work to be enclosed alongwith tender in favour of 
"ICAR Unit-NRC-IF, Motihari", payable at Patna. 

7. Last date and time for 
submission of tender. 

14.11.2017 up to 11.00 A.M. 

8. Date and time of opening of 
tender. 

14.11.2017 at 11.30 A.M. 

 

II) Eligibility criteria for tenderer. 
a) Registered contractor from CCW/CPWD/ PWD/ RWD and similar govt. agencies. 
b)  Any type of single civil work of not less than Rs.3.50 lakhs in preceding three years.  
c) Should have a net worth of at least Rs.3.50 lakhs 
d) Certificates in support of existing Commitments. 
e) Valid Labour license and Income Tax Clearance certificate for last Financial Year 

must be submitted alongwith tender document. 
f) Copy of GST Registration. 

III)  To purchase tender documents by paying an amount of Rs. 500/- or Rs. 1000/- (as 
applicable) towards cost of tender document including GST etc. Those not able to purchase 
tender document can down load the application from web site www.icarrcer.in and submit 
the D.D for Rs.500/- or Rs. 1000/- (as applicable) along with EMD in the shape of 
Demand Draft of Rs. 9500/- on Tender Value issued by any Nationalized Bank/Scheduled 
Commercial bank in favour of "ICAR Unit: NRC-IF, Motihari" payable at Patna to be 
valid for 3 months from the date of NIT along with bid. The tenderer shall invariably 
furnish original DD towards EMD to the tender inviting authority along with the Tender 
Document. 

IV) The tenders will be opened by the Tender Cum Works committee, ICAR-RCER, Patna in 
the presence of tenderers/or their authorized representatives on the date mentioned above. 

V) If the office happens to be closed on the dates specified above, the respective activity will 
be performed at the designated time on the next working day without any notification. 

VI) Any other details can be obtained from the Office of the AAO (P), ICAR-RCER, Patna 
or www.icarrcer.in. 
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INSTRUCTIONS TO TENDERERS 
A – GENERAL 

 

1. Name & Scope of work: 
1.1 Brief details of the work are as follows: 
 

A Brief description and 
location of work 

Digging of Bore well for irrigation in the farm of NRC-IF at 
Piprakothi, Motihari 

B Scope of work: Work 
C Period of 

Completion 
30 days from the award of the work 

 
1.2  The OSD, NRC-IF, Motihari and Director, ICAR-RCER, Patna invites tenders 

along with EMD of Rs. 9500/-  in the shape of Demand Draft issued by any 
Nationalized Bank, Payable at Patna to be valid for 3 months from the date of NIT 
along with bid. Bids without EMD will be summarily rejected. 

1.3 The successful tenderer is expected to complete the work within the stipulated time 
period, as specified in 1.1 C. 

2. Firms Eligible to Tender: 
2.1  The Firms who are having; 

a) Registered contractor from CCW/PWD/CPWD/RWD and similar govt. agencies. 
b) Any type of single civil work of not less than Rs.3.50 lakhs in preceding the years. 
c) Should have net worth of at least Rs.3.50 Lakhs. 
d) Experience in any type of civil work. 
e) Certificates in support of Existing Commitments. 

   f) Valid Labour license, Income Tax Clearance certificate for last Financial Year and 
Copy of GST Registration  must be submitted alongwith tender document. 

3.  Qualification data of the Tenderers: 
3.1 The tenderer shall furnish the following particulars in the formats enclosed, supported by 

documentary evidence as specified in the formats. 
a) Check slip to accompany the tender (in Annexure-I). 
b) Attested copies of documents relating to experience in the similar type of works. 

3.2 Even though the tenderers meet the above qualifying criteria, they are liable to be 
disqualified / debarred / suspended / blacklisted if they have 

 Furnished false / fabricated particulars in the forms, statements and /annexure submitted in proof 
of the qualification requirements and/or 

 Not turned up for entering into agreement, when called upon. 
 Record of poor progress such as abandoning the work, not properly completing the contract, 

inordinate delays in completion, litigation history or financial failures etc. and/or 
 Participated in the previous bidding for the same work and had quoted unreasonably high tender 

rate and 
 Even while execution of the work, if found that the work was awarded to the Contractor based on 

false / fake certificates of experience, the Contractor will be blacklisted and work will be taken 
over invoking relevant standard rules of GOI. 

3.3 A tenderer submitting a Tender which the tender accepting authority considers 
excessive and or indicative of insufficient knowledge of current prices or definite 
attempt of profiteering will render him liable to be debarred permanently from 
tendering or for such period as the tender accepting authority may decide. The 
tenderer overall quote should be based on the controlled prices for the materials, if 
any, fixed by the Government or the reasonable prices permissible for the tenderer 
to charge a private purchaser under the provisions of clause-6 of the hoarding and 
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profiteering prevention ordinance of 1943 as amended from time to time and on 
similar principle in regard to labour supervision on the construction. 
 

4. One Tender per Tenderer: 
4.1 Each Tenderer shall submit only one Tender for the work. A Tenderer who submits more 

than one Tender will cause disqualification of all the Tenders submitted by the Tenderer. 
 
5. Cost of Tendering 
5.1 The Tenderer shall bear all costs associated with the preparation and submission of his 

Tender and the tender inviting authority will in no case be responsible and liable for 
those costs. 

 
6. Site Visit. 
6.1 The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and 

examine the Site of Work and its surroundings and obtain all information that may be 
necessary for preparing the Tender for entering into a contract, for construction of the 
work. The costs of visiting the site shall be at the Tenderer’s own expenses. 

 

B. TENDER DOCUMENT 
7. Contents of Tender document. 
7.1 One set of Tender document, comprises of the following: 

1) Notice Inviting Tenders (NIT) 
2) Instruction to Tenderers 
3) Forms of Tender and qualification information 
4) Conditions of Contract. 
5) Specifications. 
6) Drawings. 
7) Forms of Securities. i.e., EMD, Additional Security etc. 
8) Bill of quantities and Price. 

8. Clarification on Tender Documents. 
8.1 A prospective Tenderer requiring any clarification on Tender documents may contact the 

Administrative Officer at the address indicated in the NIT. The Administrative Officer 
will also respond to any request for clarification, received through post. 

9. Amendment to Tender Documents. 
9.1 Before the last date for submission of Tenders, the Tender Inviting Officer may modify 

any of the Contents of the Tender Notice, Tender documents by issuing amendment / 
Addendum. 

9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the 
Tender Document and it shall either be communicated in writing to all the purchasers of 
the Tender documents or notified on the Website in which NIT was published. 

9.3 To give prospective Tenderers reasonable time to take an addendum into account in 
preparing their bids, the Tender Inviting Officer may extend if necessary, the last date for 
submission of tenders. 

C.    PREPARATION OF TENDERS 
10. Language of the Tender: All documents relating to the tender shall be in the English 

Language only. 
11.  Documents comprising of the Tender.  

11.1 The bidders are requested to submit a proposal as detail in this document. 
11.2 The bidders, who are desirous of participating in the Tender, shall sign on all the statements, 

documents, certificates, tender document purchased by him, owning responsibility for their 
correctness/authenticity. 
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11.3 Earnest Money Deposit (EMD): The bidders shall submit EMD as indicated earlier along with 
the Proposal. The proposals without EMD are liable for rejection. 

11.4 The tenderer should place two bids in separate envelopes namely; 
a) Technical bid 
b) Financial bid or Price bid 

Both the envelope should clearly mention the NIT No. and type of bid i.e. technical or 
financial or price bid. 

11.5 Proposal of Technical Bid 
a. In preparing the Technical bid, bidders are expected to examine the documents comprising 

this tender document in detail. Material deficiencies in providing the information requested 
may result in rejection of a Proposal.  

b. While preparing the Technical bid, bidders must give particular attention to the following: 
I) If a bidder considers that they do not have all the expertise for the Assignment, it 

may obtain a full range of expertise by associating with other firms as appropriate. 
II) The Technical Proposal should provide the following information using the attached 

Standard Forms, where ever applicable 
III) A brief description of the bidder organization and an outline of recent experience on 

assignments of a similar nature. For each assignment, the outline should indicate, 
inter alia, duration of the assignment, contract amount, and bidder involvement. 

IV) List of equipment make, model etc with technical brochures, if any equipment is to 
be supplied.  

V) List of personnel who will be looking after the work execution. 
VI) Any comments or suggestions on the proposed scope of work, list of services, and 

any facilities expected to be provided by the NRC-IF, Motihari. 
VII) Any additional comments/ remarks. 

 
c. The Technical Proposal shall not include any financial information. 

 
11.6 The Technical proposal will be reviewed by Tender cum Works Monitoring Committee of the 

ICAR-RCER, Patna and the clarifications, particulars if any required from the bidders will be 
obtained or in the conventional method by addressing the bidders. 

11.7 The Tender Document will be opened in front of Tender cum Works Monitoring 
Committee of the ICAR-RCER, Patna at the time and date as specified in the tender 
documents. 

12. Price Offer: 
12.1 The tenderer should however quote his lump sum tender based on this schedule of 

quantities. He should quote his offer as an overall tender percentage. The over all tender 
percentage should be written both in words and figures. The bid offers i.e., percentage 
shall be written both in figures and words legibly and free from erasures, over writings or 
corrections of figures. Corrections where unavoidable should be made by crossing out, 
and rewriting duly � inalization with date.  

12.2 The Schedule – A contains not only the quantities but also the rates worked out by the 
department and the amount for each item and total value of the estimated contract. The 
tenderer should workout his own rates keeping in view the work, site conditions and 
quote his overall tender percentage with which he intends to execute the work. 

12.3 The bid offer shall be for the whole work and not for individual items / part of the work. 
12.4 All duties, taxes, and other levies payable by the contractor as per State / Central 

Government rules, shall be included in the tender percentage quoted by the tenderer.  
12.5 The tendered contract amount as computed based on overall tender percentage is 

subject to variation during the performance of the Contract in accordance with 
variation in quantities etc. 

13.  Validity of Tenders: 
13.1 Tenders shall remain valid for a period of not less than six months from the last date for 

receipt of Tender. 
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13.2 During the above mentioned period no plea by the tenderer for any sort of modification 
of the tender based upon or arising out of any alleged misunderstanding or 
misconceptions or mistake or for any reason will be entertained. 

13.3  In exceptional circumstances, prior to expiry of the original time limit, the Tender 
Inviting Officer may request the bidders to extend the period of validity for a specified 
additional period. Such request to the Tenderers shall be made in writing. A Tenderer 
may refuse the request without forfeiting his E.M.D. A tenderer agreeing to the request 
will not be permitted to modify his Tender, but will be required to extend the validity of 
his E.M.D for a period of the extension. 

14.  Signing of Tenders 
14.1 If the tender is made by an individual, it shall be signed with his full name and his 

address shall be given. If it is made by a firm, it shall be signed with the co-partnership 
name by a member of the firm, who shall also sign his own name, and the name and 
address of each member of the firm shall be given, if the tender is made by a corporation 
it shall be signed by a duly authorized officer who shall produce with his tender 
satisfactory evidence of his authorization. Such tendering corporation may be required 
before the contract is executed, to furnish evidence of its corporate existence. Tenders 
signed on behalf of G.P.A holder will be rejected. 

14.2  The tender shall contain no alterations or additions, except those to comply with 
instructions issued by the tender inviting officer, or as necessary to correct errors made 
by the tenderer, in which case all such corrections shall be � inalizat by the person 
signing the tender. 

14.3  No alteration which is made by the tenderer in the contract form, the conditions of the 
contract, the drawings, specifications or statements / formats or quantities accompanying 
the same will be recognized, and, if any such alterations are made the tender will be void.  

 
D. SUBMISSION OF TENDERS.  

 
15. Submission of Tenders: 
15.1 The tenderer shall invariably ensure that the following are to be submitted along with 

tender document. 
a) Check slip  
b) Copy of Experience Certificate in Civil type of Work. 
c) Any type of single civil work of not less than Rs.3.50 lakhs in preceding three years. 
d) DD towards EMD. 
e) Declaration towards the genuineness of the certificates 

15.2 The successful tenderer shall furnish the original hard copies of all the documents/ EMD 
/ certificates / statements by them before concluding the agreement. 

15.3 Submit tenders in as explained above. The tender should be submitted in a water proof 
covers and duly sealed. The cover should clearly indicate the Tender Number, Name of 
work tendered, due date for opening, address of the bidder and the Bid schedule. The 
EMD should be enclosed prominently along with the BID. 

16. Last date / time for submission of the tenders. 
16.1 Tenders must be submitted not later than the date and time specified in NIT. In the event 

of the specified date / time for the submission of bids declared as holiday, the bids will 
be received on the next working day. 

16.2 The Director, ICAR-RCER may extend the dates for issue and receipt of Tenders by 
issuing an amendment in which case all rights and obligations of the Incharge and the 
Tenderers will remain same as previously. 

17. Late tenders 
17.1 Any tender received after the last date / time prescribed will be summarily rejected. 
18.  Modification to the tender 
18.1 No tender shall be modified after the last date / time of submission of tenders. 
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E. TENDER OPENING AND EVALUATION 
19. Tender opening 
19.1 The tenderers or their authorized representatives can be present at the time of 

opening of the tenders. Either the tenderer himself or one of his representative with 
proper authorization only will be allowed at the time of tender opening. If any of 
the tenderer is not present at the time of opening of tenders, the tender opening 
authority will, on opening the tender of the absentee tenderer, reads out and record 
the deficiencies if any, which shall be binding on the tenderer. 

19.2 The technical bid containing qualification requirements as per Annexure: I and 
statement I to VII in 11:5 (b) will be evaluated by the tender opening authority and 
the minutes are recorded which will be signed by the tender opening authority as 
well as tenderers or their authorized representatives present. 

20. Clarification of the Tender Document. 
20.1 The tender opening authority may call upon any tenderer for clarification on the 

statements, documentary proof relating to the Tender Document. The request for 
clarification and response thereto shall be in writing and it shall be only on the 
qualification information furnished by the tenderer. The clarification called for from the 
tenderers shall be furnished within the stipulated time, which shall not be more than a 
week. 

20.2 The tenderer if so desirous, shall agree in writing to furnish the clarification called for 
within the stipulated time and, for disqualification and rejection of his tender in the event 
of failure to do so. 

21. Examination of Tender Document and determination of responsiveness 
21.1 The Director, ICAR-RCER will evaluate whether each tenderer is satisfying the 

eligibility criteria prescribed in the tender document and declares them as a qualified 
tenderer. 

21.2 If any alteration is made by the tenderer in the tender documents, the conditions of the 
contract, the drawings, specifications or statements / formats or quantities the tender will 
be rejected. 

21.3 Tenders shall be scrutinized in accordance with the conditions stipulated in the Tender 
document. In case of any discrepancy of non-adherence conditions the tender accepting 
authority shall communicate the same which will be binding both on the tender opening 
authority and the tenderer. In case of any ambiguity, the decision taken by the tender 
accepting authority on tenders shall be final. 

21.4 Those proposals which are found to meet the minimum standards as prescribed by the 
Director, ICAR-RCER will be treated as responsive bids. 

22. Evaluation and comparison of price. 
22.1 The committee will evaluate and compare the price of all the qualified tenderers. 
22.2 Negotiations at any level are strictly prohibited. However, good gesture rebate, if offered 

by the lowest tenderer prior to finalization of tenders may be accepted by the tender 
accepting authority.  

22.3 Selection of tenderer among the lowest and equally quoted tenderers will be in the following orders: 
a) The tenderer whose bid capacity is higher will be selected. 
b) In case the bid capacity is also same the tenderer whose annual turnover is 

more will be preferred. 
c) Even if the criteria incidentally become the same, the turnover on similar 

works and thereafter machinery available for the work and then the clean 
track record will be considered for selection. 

23. Process to be confidential 
23.1 Information relating to the examination, clarification, evaluation and comparison of tenders and 

recommendations for the award of a contract shall not be disclosed to tenderers or any other persons 
not officially concerned with such process until the award to the successful tenderer has been 
announced by the tender accepting authority. Any effort by a tenderer to influence the processing of 
tenders or award decisions may result in the rejection of his tender. 

23.2 No Tenderer shall contact the Director, ICAR-RCER or any authority concerned with 
� inalization of tenders on any matter relating to its Tender from the time of the Tender 
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opening to the time the Contract is awarded. If the Tenderer wishes to bring additional 
information to the notice of the Director, it should do so in writing. 

23.3 Before recommending / accepting the tender, the tender recommending / accepting 
authority shall verify the correctness of certificates submitted to meet the eligibility 
criteria and specifically experience. The authenticated agreements of previous works 
executed by the lowest tenderer shall be called for. 

F. AWARD OF CONTRACT  
24. Award Criteria 
24.1 The Director, ICAR-RCER will award or recommend to the competent tender accepting 

authority for award of the contract to the tenderer who is found technically qualified as 
per the tender conditions and whose price is lowest. 

24.2 The tender accepting authority reserves the right to accept or reject any tender or all 
tenders and to cancel the tendering process, at any time prior to the award of contract, 
without thereby incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the reasons for such action. 

25. Notification of award and signing of agreement 
25.1 The Tenderer whose Tender has been accepted will be notified of the award of the 

work by The Director ICAR-RCER prior to expiration of the Tender validity 
period by registered letter. This letter (hereinafter and in the Conditions of Contract called 
“Letter of Acceptance”) will indicate the sum that the Government will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the “Contract Amount”). 

25.2 The successful tenderer has to sign an agreement within a period of 15 days from the 
date of receipt of communication of acceptance of his tender. On failure to do so his 
tender will be cancelled duly forfeiting the E.M.D., paid by him without issuing any 
further notice and action will be initiated for black listing the tenderer. 

26.  Corrupt or fraudulent practices 
26.1 The Government requires that the bidders / suppliers / contractors under Government 

financed contracts, observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the Government 

(a) Define for the purposes of the provision, the terms set forth below as follows: 
(i) “corrupt practices” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a Government official in procurement process or in contract 
execution: and 

(ii)  “fraudulent practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Government 
and includes collusive practice among Tenderers (prior to or after Tender submission) 
designed to establish in Tender prices at artificial noncompetitive levels and to deprive 
the Government of the benefits of free and open competition. 

(b)  Will reject a proposal for award if it determines that the tenderer recommended for award 
has engaged in corrupt or fraudulent practices in competing for the contract in question. 

I Will blacklist / or debar a firm, either indefinitely or for a stated period of time, if at any 
time determines that the firm has engaged in corrupt or fraudulent practices in competing 
for, or in executing a Government contract. 

(d) Further more, tenderers shall be aware of the provisions stated in the general conditions 
of contract.  
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QUALIFICATION INFORMATION 

Annexure –I 
CHECKLIST TO ACOMPANY THE TENDER 

Sl.  
No. 

Description Submitted 
Yes/No 

Page No. 
(see Note 

below) 
1 2 3 4 
1 Attested photocopy of Registered contractor from 

CCW/CPWD/ PWD/ RWD and similar govt. agencies 
Yes / No  

2 Any type of single civil work of not less than Rs.3.50 
lakhs in preceding three years. 

Yes / No  

3 Certificates in support of Existing Commitments. Yes / No  
4 DD towards EMD. Yes / No  
5 Declaration towards the genuineness of the certificates Yes / No  
6 Experience : Experience in any type of civil work Yes / No  
7 Valid Labour license and Income Tax Clearance 

certificate for last Financial Year must be submitted 
alongwith tender document. 

Yes / No  

8 Copy of GST Registration Yes / No  
 
Notes:- 

1) All the statements copies of the certificates, documents etc., enclosed to the Tender Document shall 
be given page numbers on the right corner of each certificate, which will be indicated in column (4) 
against each item. The statements furnished shall be in the formats appended to the tender document. 

2) The information shall be filled-in by the Tenderer in the checklist and statements VI & VII of 
section 11.5 (b) and shall be enclosed to the Technical bid for the purposes of verification as well as 
evaluation of the tenderer’s Compliance to the qualification criteria as provided in the Tender 
document. All the Certificates, documents, statements as per check-list shall be submitted by the 
tenderer. 

3) The bidder shall sign all the statements/documents/certificates received by him owing responsibility 
for their correctness/authenticity. The successful tenderer shall furnish the original hard copies of all 
the documents / certificates / statements received by them before concluding the Agreement. 

 
 

DECLARATION 
 

I / WE ………………………………………………………………. have gone through carefully 

all the Tender conditions and solemnly declare that the certificates or the documents uploaded by me/us 

are genuine and I/We will abide by any penal action such as disqualification or black listing or 

determination of contract or any other action deemed fit, taken by, the Institute against us, if it is found 

that the statements, documents, certificates produced by me/us are false/fabricated. 

I / WE hereby declare that, I / WE have not been blacklisted / debarred / Suspended / demoted in 

any department in any State due to any reasons. 

 
 
 

Signature of the Tenderer 
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CONDITIONS OF CONTRACT 
 

TENDER 
Date: …………… 

To 
The Director, 
ICAR-RCER, Patna 
 
Sir, 
 

I / We do hereby tender and if this tender be accepted, under take to execute the work entitled 
“Digging of Bore well for irrigation in the farm of NRC-IF at Piprakothi, Motihari” as 
shown in the drawings and as per specifications described in this document of ICAR-RCER, 
Patna for the sum of Rs. 3.18 lakhs or such other sum as may be arrived under the clause of the 
standard preliminary specifications relating to “Payment by final measurement at unit rates” 

I/WE have also quoted rates in Schedule ‘A’, annexed (in words and figures) for which I/We 
agree to execute the work when the lumpsum payment under the terms of the agreement is varied 
by payment on measurement quantities. 
I/WE have quoted rates in Schedule ‘A’ both in words & figures. In case of any discrepancy 
between the Percentage excess or less on E.C.V., in words and figures, the rates quoted words 
only shall prevail. 
I/WE agreed to keep the offer in this tender valid a period of six month(s) mentioned in the 
tender notice and not to modify the whole or any part of it for any reason within above period. If 
the tender is withdrawn by me/us for any reasons whatsoever, the earnest money paid by me/us 
will be forfeited to Government 
I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of 
my/our tender I/We have carefully followed the instructions in the tender notice and have read 
the preliminary specifications and that I/We have made such examination of the contract 
documents and the plans, specifications and quantities and of the location where the said work is 
to be done, and such investigation of the work required to be done, and in regard to the material 
required to be furnished as to enable me/us to thoroughly understand the intention of same and 
the requirements, covenants, agreements, stipulations and restrictions contained in the contract, 
and in the said plans and specifications and distinctly agree that I/We will not hereafter make any 
claim or demand upon the Government based upon or arising out of any alleged 
misunderstanding or misconception /or mistake on my/or our part of the said requirement, 
covenants, agreements, stipulations, restrictions and conditions. 
I / WE enclosed to my/our application for tender schedule a crossed demand draft (No.________ 
dated: ___________) for Rs: ______________________________________________________ 
as earnest money not to bear interest. 
I / WE shall not assign the contractor or sublet any portion of the same. In case if it becomes 
necessary such subletting with the permission of the shall be limited to (1) Labour contract, (2) 
Material contract, (3) Transport contract and (4) Engaging specialists for special item of work. 
 
IF MY / OUR tender is not accepted the sum shall be returned to me/us on application when 
intimation is sent to me/us of rejection or at the expiration of three months from last date of 
receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest money shall 
be retained by the Government as security for the due fulfilment of this contract. If upon written 
intimation to me/us by the Office, I/We fail to attend the said office on the date herein fixed or if 
upon intimation being given to me/us or acceptance of my/our tender, and if I/We fail to make 
the additional security deposit or to enter into the required agreement as defined in tender 
document, then I/We agree the forfeiture of the earnest money. Any notice required to be served 
on me/us here under shall be sufficiently served on me/us if delivered to me/us hereunder shall 
be sufficiently served on me/us if delivered to me/us personally or forwarded to me/us by post to 
(registered or ordinary) or left at my/our address given herein. Such notice shall if sent by post be 
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deemed to have been served on me/us at the time when in due course of post it would be 
delivered at the address to which it is sent. 
I/WE fully understand that the written agreement to be entered into between me/us and 
Government shall be the foundation of the rights of the both the parties and the contract shall not 
be deemed to be complete until the agreement has first been signed by me/us and then by the 
proper officer authorized to enter into contract on behalf of Government. 

 

I AM/WE ARE professionally qualified and my/our qualifications are given below:  
 
S. No. Name Qualification 
   
   
   
   
   
   
   
   
 

I/WE will employ the following technical staff for supervising the work and will see that 
one of them is always at site during working hours, personally checking all items of 
works and paint extra attention to such works as required special attention (eg) Main 
panel boards, Cable connections etc., 

S. No. Name Qualification 
   
   
   
   
   
   
 
I / WE declare that I / WE agree to recover the salaries of the technical staff actually engaged on 
the work by the department, from the work bills, if I / We fail to employ technical staff as per 
the tender condition. 
 
TENDERERS / CONTRACTOR’S CERTIFICATE. 
 

(1) I/WE hereby declare that I/We have perused in detail and examined closely the Indian Standard 
Specifications, all clauses of the preliminary specifications with all amendments and have either 
examined all the standards specifications or will examine all the standard specifications for items 
for which I/We tender, before I/We submit such tender and agree to be bound and comply with 
all such specifications for this agreement which I/We execute in the different Government 
Departments. 
 

(2) I/WE certify that I/We have inspected the site of the work before quoting my price, I /We have 
satisfied about the quality, availability and transport facilities for all the materials.  
 

(3) I / WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when 
called upon to do so without any reservations.  
 

(4) I / WE hereby declare that I / We will not claim any price escalation.  
 

(5) I / WE hereby declare that I am / We are accepting for the defect liability period as 24 months.  
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(6) I / WE declare that I / WE will not claim any extra amount towards any material used for the 

work other than the quoted works for respective schedule ‘A’ items.  
 

(7) I / WE declare that I / WE will execute the work as per the mile stone programme, and if I / WE 
fail to complete the work as per the mile stone programme I abide by the condition to recover 
liquidated damages as per the tender conditions.  
 

(8) I / WE declare that I / WE will abide for settlement of disputes as per the tender conditions. 
 
 
DECLARATION OF THE TENDERER 
 
1) I/WE have not been black listed in any department due to any reasons. 
2) I/We declare that all the Certificates/Documents submitted by Me/US are Genuine. 
3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to 

summarily reject my/our tender. 
 
 
 
Address of the Tenderer: 
 
 
 
 
 
 
Phone No.:      Fax No.:    CONTRACTOR. 
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CONDITIONS OF CONTRACT 
A. GENERAL 
1. Interpretation: 
1.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female, and vice-versa. Headings have no significance. Works have their normal meaning 
under the language of the contract unless specifically defined. The Incharge will provide 
instructions clarifying queries about the conditions of Contract. 

1.2 The documents forming the Contract shall be interpreted in the following order of priority: 
1) Agreement 
2) Letter of Acceptance, notice to proceed with the works 
3) Contractor’s Tender 
4) Conditions of contract 
5) Specifications 
6) Drawings 
7) Bill of quantities 
8) Any other document listed as forming part of the Contract. 
2. Decisions: 
2.1 Except where otherwise specifically stated, the Director will decide the contractual matters 

between the Department and the Contractor in the role representing the Department. 
3. Delegation: 
3.1 The Director may delegate any of his duties and responsibilities to other officers and may 

cancel any delegation by an official order issued. 
4. Communications: 
4.1 Communications between parties, which are referred to in the conditions, are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act) 

5. Sub-contracting: 
5.1 If the prime contractor desires to sub-let a part of the work, he should submit the 

same at the time of filing tenders itself or during execution, giving the name of the 
proposed Sub-contractor, along with details of his qualification and experience. The 
Tender Accepting Authority should verify the experience of the Sub-contractor and 
if the Sub-contractor satisfies the qualification criteria in proportion to the value of 
work proposed to be sub-let, he may permit the same. The total value of works to be 
awarded on sub-letting shall not exceed 50% of contract value. The extent of 
subletting shall be added to the experience of the sub-contractor and to that extent 
deducted from that of the main contractor. 

6. Other Contractors: 
6.1 The Contractor shall cooperate and share the Site with other contractors, Public 

authorities, utilities, and the Department. The Contractor shall also provide facilities and 
services for them as directed by the Incharge. 

7. Personnel: 
7.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key 

Personnel to carry out the functions stated in the Schedule or other personnel approved by 
the Incharge. The Incharge will approve any proposed replacement of Key Personnel only 
if their qualifications, abilities, and relevant experience are substantially equal to or better 
than those of the personnel listed in the Schedule. 

7.2 Failure to employ the required technical personnel by the contractor the institute will 
depute its own technical person and expenditure of salary will be recovered from 
contractor.  

7.3 The technical personnel should be on full time and available at site whenever required by 
Incharge to take instructions. 
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7.4 The names of the technical personnel to be employed by the contractor should be 
furnished in the statement enclosed separately. 

7.5 In case the contractor is already having more than one work on hand and has undertaken 
more than one work at the same time, he should employ separate technical personnel on 
each work. 

7.6 If the contractor fails to employ technical personnel the work will be suspended or 
department will engage a technical personnel and recover the cost thereof from the 
contractor. 

7.7 If the Incharge asks the Contractor to remove a person who is a member of Contractor’s 
staff or his work force stating the reasons the Contractor shall ensure that the person leaves 
the site forthwith and has no further connection with the work in the contract. 

8. Contractor’s Risks: 
8.1 All risks of loss of or damage to physical property and of personnel injury and death, which arise 

during and in consequence of the performance of the Contract are the responsibility of the Contractor. 

9. Insurance: 
9.1 The Contractor shall provide, in the joint names of the Department and the 

contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period i.e., 24 months after completion for the following events which are due to the 
Contractor’s risks. 

a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to the Equipment; 
c) loss of or damage of property in connection with the Contract; and 
d) Personal injury or death of persons employed for construction. 
9.2 Policies and certificates of insurance shall be delivered by the Contractor to the 

Incharge at the time of concluding Agreement. All such insurance shall provide for 
compensation to be payable to rectify the loss or damage incurred. 

i) The contractor shall furnish insurance policy in force in accordance with proposal 
furnished in the Tender and approved by the Department for concluding the 
agreement. 

ii) The contractor shall also pay regularly the subsequent insurance premia and 
produce necessary receipt to the Incharge well in advance. 

iii) In case of failure to act in the above said manner the department will pay the 
premium and the same will be recovered from the Contractors payments. 

9.3 Alterations to the terms of insurance shall not be made without the approval of the 
Incharge. 

10. Site Inspections: 
10.1   The contractor should inspect the site and also proposed quarries of choice for materials 

source of water and quote his rate including quarrying, conveyance and all other charges 
etc. 

10.2 The responsibility for arranging the land for borrow area rests with the Contractor and no 
separate payment will be made for procurement or otherwise. The contractor’s quoted rate 
will be inclusive of land cost. 

11. Contractor to Construct the Works: 
11.1 The Contractor shall construct and Commission the Work in accordance with the 

specifications and Drawings. 
12. Power Supply. 
12.1   The contractor shall make his own arrangements for obtaining power from the Electricity 

dept., at his own cost. The contractor will pay the bills of Electricity Department for the 
cost of power consumed by him till the (Name of work) is handed over to ICAR-RCER. 

12.2 The contractor shall satisfy all the conditions and rules required as per Indian 
Electricity Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as 
amended from time to time and other pertinent rules. 
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12.3 The power shall be used for bonafide Departmental work only. 
13. Monsoon Damages: 

Damages due to rain or flood shall have to be made good by the contractor till the work is 
handed over to the Department. The responsibility of damages making good the damages 
due to rain or flood rests with the contractor. No extra payment is payable for such 
operations and the contractor shall therefore, have to take all necessary precautions to 
protect the work done during the construction period. 

14. The works to be Completed by the Intended Completion Date: 
14.1   The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the programme submitted by the Contractor, as updated 
with the approval of the Incharge, and complete the work by the Intended Completion 
Date. 

15. Safety: 
15.1 The Contractor shall be responsible for the safety of all activities on the Site. 
16. Discoveries: 
16.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Government. The Contractor is to notify the Incharge of such 
discoveries and carry out the Incharge instructions for dealing with them. 

17. Possession of the Site. 
17.1 The Department shall give possession of the site to the Contractor. 
18. Access to the Site: 
18.1 The Contractor shall provide the Incharge and any person authorised by the Incharge, 

access to the site and to any place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

19. Instructions: 
19.1 The Contractor shall carry out all instructions of the Incharge and comply with all the 

applicable local laws where the Site is located. 
20. Settlement of disputes: 
20.1 If any dispute of difference of any kind whatsoever arises between the department 

and the Contractor in connection with, or arising out of the Contract, whether 
during the progress of the works or after their completion and whether before or 
after the termination, abandonment or breach of the Contract, it shall in the first 
place, be referred to and settled by the Incharge who shall, within a period of thirty 
days after being requested by the Contractor to do so, give written notice of his 
decision to the Contractor. Upon receipt of the written notice of the decision of the 
Incharge the Contractor shall promptly proceed without delay to comply with such 
notice of decision. 

20.2 If the Incharge fails to give notice of his decision in writing within a period of thirty 
days after being requested or if the Contractor is dissatisfied with the notice of the 
decision of the Incharge the Contractor may within thirty days after receiving the 
notice of decision appeal to the Department who shall offer an opportunity to the 
contractor to be heard and to offer evidence in support of his appeal, the Department 
shall give notice of his decision within a period of thirty days after the Contractor has 
given the said evidence in support of his appeal, subject to arbitration, as hereinafter 
provided. Such decision of the Department in respect of every matter so referred 
shall be final and binding upon the Contractor and shall forthwith be given effect to 
by the Contractor, who shall proceed with the execution of the works with all due 
diligence whether he requires arbitration as hereinafter provided, or not. If the 
Department has given written notice of his decision to the Contractor and no claim to 
arbitration, has been communicated to him by the Contractor within a period of 
thirty days from receipt of such notice the said decision shall remain final and 
binding upon the Contractor. If the Department fail to give notice of his decision, as 
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aforesaid within a period of thirty days after being requested as aforesaid, or if the 
Contractor be dissatisfied with any such decision, then and in any such case the 
contractor within thirty days after the expiration of the first named period of thirty 
days as the case may be, require that the matter or matters in dispute be referred to 
arbitration: jurisdiction of Motihari/Patna limits. 

B. TIME FOR COMPLETION 
21. Program: 
21.1 The total period of completion is (duration of 60 days) from the date of receipt of Work 

Order. 
21.2 The attention of the tenderer is directed to the contract requirement at the time of 

beginning of the work. The rate of progress and proportionate value of work done from 
time to time as will be indicated by the Certificate for the value of work done will be 
required. Date of commencement of their programme will be the date for concluding 
agreement but not the date of handing over site. 

21.3 After signing the agreement, the contractor shall forthwith begin the work, shall regularly 
and continuously proceed with them.  

21.4 The contractor shall commence the works on site within the period specified under 
condition 23.1 to 23.2 after the receipt by him of a written order to this effect from the 
concerned authority and shall proceed with the same with due expedition and without 
delay, except as may be expressly sanctioned or ordered. 

21.5 Save in so far as the contractor may prescribe, the extent of portions of the site of which 
the contractor is to be given possession from time to time and the order in which such 
portions shall be made available to him and, Subject to any requirement in the contract as 
to the order in which the works shall be executed, the ’s written order to commence the 
works, give to the contractor possession of so much of the site as may be required to 
enable the contractor to commence proceed with the execution of the works in accordance 
with the programme if any, and otherwise in accordance with such reasonable proposals of 
the contractor as he shall by written notice to the Incharge, make and will from time to 
time as the works proceed, give to the contractor possession of such further portions of the 
site as may be required to enable the contractor to proceed with the execution of the works 
with due dispatch in accordance with the said programme or proposals as the case maybe; 
if the contractor suffers delay or incurs cost from failure on the part of the Concerned 
authority to give possession in accordance with the terms of this clause, the Concerned 
authority shall grant an extension of time for the completion of works. 

21.6 The contractor shall bear all costs and charges for special or temporary way leases 
required by him in connection with access to the site. The contractor shall also provide at 
his own cost any additional accommodation outside the site required by him for the 
purposes of the work. 

21.7 Subject to any requirement in the contract as to completion of any section of the works 
before completion of the whole of the works shall be completed in accordance with 
provisions of clauses in the Schedule within the time stated in the contract calculated from 
the last day of the period named in the statement to the tender as that within which the 
works are to be commenced or such extended time as may be allowed. 

21.8 Delays and extension of time: 
No claim for compensation on account of delays or hindrances to the work from any cause 
whatever shall lie, except as hereafter defined. Reasonable extension of time will be 
allowed by the or by the office competent to sanction the extension, for unavoidable 
delays, such as may result from causes, which in the opinion of the , are undoubtedly 
beyond the control of the contractor. The shall assess the period of delay or hindrance 
caused by any written instructions issued by him, at twenty five per cent in excess or the 
actual working period so lost.  
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In the event of the failing to issue necessary instructions and thereby causing delay and 
hindrance to the contractor, the latter shall have the right to claim an assessment of such 
delay by the Director, ICAR-RCER whose decision will be final and binding. The 
contractor shall lodge in writing with the statement of claim for any delay or hindrance 
referred to above, within fourteen days from its commencement, otherwise no extension of 
time will be allowed. 
Whenever authorised alterations or additions made during the progress of the work are of 
such a nature in the opinion of the as to justify an extension of time in consequence 
thereof, such extension will be granted in writing by the or other competent authority 
when ordering such alterations or additions. 

22. Construction Programme: 
22.1 The Contractor shall furnish within 15 days of the order of the work a programme showing 

the sequence in which he proposed to carry out the work, monthly progress expected to be 
achieved, also indicating date of procurement of materials plant and machinery. The 
schedule should be such that it is practicable to achieve completion of the whole work 
within the time limit fixed and shall obtain the approval of the Incharge. Further rate of the 
progress as in the program shall be kept up to date. In case it is subsequently found 
necessary to alter this program, the contractor shall submit sufficiently in advance the 
revised program incorporating necessary modifications and get the same approved by the 
Incharge. No revised program shall be operative with out approval of Incharge. 

22.2 The Director, ICAR-RCER shall have all times the right, without any way violating this 
contract, or forming grounds for any claim, to alter the order of progress of the works or 
any part thereof and the contractor shall after receiving such directions proceed in the 
order directed. The contractor shall also report the progress to the Director, ICAR-RCER 
within 7 days of the Incharge direction to alter the order of progress of works. 

22.3 The Contractor shall give written notice to the Incharge whenever planning or progress of 
the works is likely to be delayed or disrupted unless any further drawings or order 
including a direction, instruction or approval is issued by the Incharge within a reasonable 
time. The notice shall include details of the drawing or order required and of why and by 
when it is required and of any delay or disruption likely to be suffered if it is late. 

22.4 Rate of progress/percentage of work: 
i) (60 days) 100% of contract value 

23. Speed of Work 
23.1 The Contractor shall at all times maintain the progress of work to conform to the latest 

operative progress schedule approved by the Incharge. The contractor should furnish 
progress report indicating the programme and progress once in a month. The Incharge may 
at any time in writing direct the contractor to slow down any part or whole of the work for 
any reason (which shall not be questioned) whatsoever, and the contractor shall comply 
with such orders of the Incharge. The compliance of such orders shall not entitle the 
contractor to any claim of compensation. Such orders of the Incharge for slowing down 
the work will however be duly taken into account while granting extension of time if 
asked by the contractor for which no extra payment will be entertained. 

23.2 Delays in Commencement or progress or neglect of work and forfeiture of earnest money, 
Security deposit and withheld amounts: 
If, at any time, the Incharge shall be of the opinion that the Contractor is delaying 
Commencement of the work or violating any of the provisions of the Contractor is 
neglecting or delaying the progress of the work as defined by the tabular statement. “Rate 
of progress” in the Articles of Agreement”, he shall so advise the Contractors in writing 
and at the same time demand compliance in accordance with conditions of Tender notice. 
If the Contractor neglects to comply with such demand within seven days after receipt of 
such notice, it shall then or at any time there after, be lawful for the Director, ICAR-RCER 
to take suitable action in accordance with relevant Clauses. 
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24. Suspension of works by the Contractor: 
24.1 If the Contractor shall suspend the works, or sublet the work without sanction of the 

Incharge, or in the opinion of the Incharge shall neglect or fail to proceed with due 
diligence in the performance of his part of the Contract as laid down in the Schedule rate 
of progress, or if he shall continue to default or repeat such default in the respects 
mentioned in relevant rules of GOI, Incharge shall take action in accordance with related 
Clauses. 

24.2 If the Contractor stops work for 28 days and the Stoppage has not been authorised by the 
Incharge the Contract will be terminated as per the law. 

24.3 If the Contractor has delayed the completion of works the Contract will be terminated 
under relavant Clauses. 

25. Extension of the Intended Completion Date: 
25.1 The Incharge shall extend or recommend for extension, in accordance with the 

Government orders in force, the Intended Completion Date if a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended Completion Date. 

25.2 The Incharge shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of 
a Variation and submitting full supporting information. If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended Completion Date. 

26. Delays Ordered by the Incharge 
26.1 The Incharge may instruct the Contractor to delay the start or progress of any activity within the Work. 
27. Early Warning: 
27.1 The contractor is to warn the Incharge at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the Execution of Works. 
27.2 The Contractor shall cooperate with the Incharge in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting instruction of the Incharge. 

28. Management Meetings: 
28.1 The Incharge may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress work. 

 
C. QUALITY CONTROL 

29. Identifying Defects: 
29.1 The Incharge shall check the Contractor’s work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor’s responsibilities. The 
Incharge may instruct the Contractor to verify the Defect and to uncover and test any work 
that the Engineer considers may be a Defect. 

30. Tests: 
30.1 If the Incharge instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the Contractor shall pay for the test and any 
samples. 

31. Correction of Defects: 
31.1 The Incharge shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins on Completion. The defects liability period shall be 
extended for as long as defects remain to be corrected by the Contractor. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 
within the length of time specified by the Incharge’s notice.  

32. Uncorrected defects 
32.1 If the contractor has not corrected the defect within the time specified in the Incharge’s 

notice, the Incharge will assess the cost of having the defect corrected and the contractor 
will pay this amount. 
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33. Quality Control: 
 In addition to the normal inspection by the regular staff in charge of the execution of work, the work 

may also be inspected by the, Quality control Circle or by the State or District level Vigilance Cell Unit 
and any other authorised external Agency if any sub-standard work or excess payments are noticed with 
reference to measurement books etc., during inspection, action will be taken based on their observations 
and these will be effected by the Incharge of the execution of the work. 

 
D. COST CONTROL 

34. Bill of Quantities: 
34.1 The Bill Quantities shall contain items for the construction work to be done by the 

Contractor. 
34.2 The Contractor is paid for the quantity of the work done as per quoted rate in the Bill of 

Quantities for each item. 
35. Changes in the Quantities: 
35.1 The contractor is bound to execute all supplemental works that are found essential, 

incidental and inevitable during execution of main work. 
35.2 The payment of rates for such supplemental items of work will be regulated as under; 

Supplemental items directly deducible from similar items in the original agreement. 
35.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such 

similar item the cost of the difference in the quantity of materials labour between the new 
items and similar items in the agreement worked out with reference to the Standard 
Schedule of Rates adopted in the sanctioned estimate with which the tenders are accepted.  

35.2.2 (a) Similar items but the rates of which cannot be directly deduced from the original 
agreement. 

 (b) Purely new items which do not correspond to any item in the agreement. 
35.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender 

premium. 
36. Extra Items: 
36.1 Extra items of work shall not vitiate the contract. The contractor shall be bound to execute 

extra items of work as directed by the Incharge. The rates for extra items shall be worked 
out by the as per the conditions of the Contract and the same are binding on the 
Contractor. 

36.2 The contractor shall before the 15th day of each month, submit in writing to the a 
statement of extra items if any that they have executed during the preceding month failing 
which the contractor shall not be entitled to claim any. 

36.3 Entrustment of additional items: 
36.3.1 Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with bids and if 
the value of such items exceeds the limits up to which the officer is empowered to entrust 
works initially to contractor without calling for tenders, approval of next higher authority 
shall be obtained. Entrustment of such items on nomination shall be at rates not exceeding 
the estimated rates. 

36.3.2 Entrustment of the additional items contingent on the main work will be authorised by the 
officers upto the monetary limits upto which they themselves are competent to accept 
items in the original agreement so long as the total amounts upto which they are competent 
to accept in an original agreement rates for such items shall be worked out in accordance 
with the procedure (I) For all items of work in excess of the quantities shown in the Bill of 
Quantities of the Tenders, the rate payable for such items shall be estimate rates for the 
items accepted by the competent authority. 

36.3.3 Entrustment of either the additional or supplemental items shall be subject to the 
provisions of the agreement entered into by a Competent Authority after the tender is 
accepted. The Director being the authority next higher to the Director, who entered into 
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the agreement approves the rate for the items / variation in quantity in the current 
agreement. The items shall not be ordered by an officer on his own responsibility if the 
revised estimate or deviation statement providing for the same requires the sanction of 
Director. 

Note: It may be noted that the term Estimate Rate used above means the rate in the sanctioned 
estimate with which the tenders are accepted, or if no such rates is available in the 
estimate, the rate derived will be with reference to the Standard Schedule of Rates adopted 
in the sanctioned estimate with which tenders are accepted. 

37. Cash flow forecasts: 
37.1 When the program is updated, the contractor is to provide the Incharge with an 

updated cash flow forecast. 
38. Payment Certificates: 
38.1 The Contractor shall submit to the Incharge monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 
38.2 The Incharge shall check the Contractor’s monthly statement within 14 days. 
38.3 The value of work executed shall be determined by the Incharge. 
38.4 The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 
38.5 The Incharge may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information. 

39. Payments: 
39.1 Payment will be made after satisfactory completion of the work. 
39.2 Part Payment if any will be consider as per Govt. of India norms. 
39.3 Part payment if any will be adjusted against the final payment 
39.3 Payments and Certificates: 
39.3.1 In case of over payments or wrong payment if any made to the contractor due to wrong 

interpretation of the provisions of the contract a n d c ontract conditions etc., such 
unauthorized payment will be deducted in the subsequent bills or final bill for the work or 
from the bills under any other contracts with the Government or at any time there after 
from the deposits available with the Government. 

39.3.2 Any recovery or recoveries advised by the Government Department either state or 
central, due to non-fulfilment of any contract entered into with them by the contractor 
shall be recovered from any bill or deposits of the contractor. 

39.3.3 No claim shall be entertained, if the same is not represented in writing to the Incharge 
within 15 days of its occurrence. 

39.3.4 The contractor is not eligible for any compensation for inevitable delay in handing over 
the site or for any other reason. In such case, suitable extensions of time will be granted 
after considering the merits of the case. 

40. Interest on Money due to the Contractor: 
40.1 No omission by the or the sub-divisional officer to pay the amount due upon certificates 

shall vitiate or make void the contract, nor shall the contractor be entitled to interest upon 
any guarantee fund or payments in arrear, nor upon any balance which may, on the final 
settlement of his accounts, found to be due to him. 

41. Certificate of Completion of works: 
41.1 Certificate of Completion of works: 
41.1.1 When the whole of the work has been completed and has satisfactory passed any 

final test that may be prescribed by the Contract, the Contractor may give a notice to 
that effect to the Incharge accompanied by an undertaking to carryout any 
rectification work during the period of maintenance, such notice and undertaking 
shall be in writing and shall be deemed to be request by the Contractor for the 
Incharge to issue a Certificate of completion in respect of the Works. The Incharge 
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shall, within twenty one days of the date of delivery of such notice either issue to the 
Contractor, a certificate of completion stating the date on which, in his opinion, the 
works were completed in accordance with the Contract or give instructions in writing 
to the Contractor specifying all the Works which, in the Incharge'’ opinion, required 
to be done by the Contractor before the issue of such Certificate. 

41.1.2 Incharge shall also notify the Contractor of any defects in the Works affecting 
completion that may appear after such instructions and before completion of the 
Works specified there in. The Contractor shall be entitled to receive such Certificate 
of the Completion within twenty one days of completion to the satisfaction of the 
Incharge of the Works so specified and making good of any defects so notified. 

41.1.3 Similarly, the Contractor may request and the Incharge shall issue a Certificate of 
Completion in respect of: 

a)  Any section of the Permanent works in respect of which a separate time for 
completion is provided in the Contract, and 

b) Any substantial part of the Permanent Works which has been both completed to the 
satisfaction of the Incharge and occupied or used by the Department. 

41.1.4 If any part of the Permanent Works shall have been completed and shall have 
satisfactorily passed any final test that may be prescribed by the Contract, the 
Incharge may issue such certificate, and the Contractor shall be deemed to have 
undertaken to complete any outstanding work in that part of the Works during the 
period of Maintenance. 

42. Taxes included in the Price: 
42.1 The rates quoted by the contractor shall be deemed to be inclusive of the sales Tax and 

other taxes on all materials that the contractor will have to purchase for performance of 
this contract. 

43. Liquidated Damages: 
43.1 If for any reason, which does not entitle the contractor to an extension of item, the rate of 

progress of works, or any section is at any time, in the opinion of the Director, ICAR-
RCER too slow to ensure completion by the prescribed time or extended time for 
completion Director, ICAR-RCER shall so notify the contractor in writing and the 
contractor shall there upon take such steps as are necessary and the Director, ICAR-RCER 
may approve to expedite progress so as to complete the works or such section by the 
prescribed time or extended time. The contractor shall not be entitled to any additional 
payment for taking such steps. If as a result of any notice given by the Director, ICAR-
RCER under this clause the contractor shall seek the Director, ICAR-RCER permission to 
do any work at night or on Sundays, if locally recognised as days or rest, or their locally 
recognised equivalent, such permission shall not be unreasonably refused. 

43.2 If the contractor fails to complete whole of the works or any part thereof or section of the 
works within the stipulated periods of individual mile stones (including any bonafide 
extensions allowed by the competent authority without levying liquidated damages), the 
Director, ICAR-RCER may without prejudice to any other method of recovery will deduct 
one hundreds of one percent of contract value per calendar day or part of the day for the 
period of delays subject to a maximum of 10% of the contract value not as a penalty from 
any monies in his hands due or which may become due to the contractor. The payment or 
deductions of such damages shall not relieve the contractor from his obligation to 
complete the works, or from any other of his obligations and liabilities under the contract 

43.3 The liquidated damages for the whole of the work are @0.05% of value of contract per 
day for delay. The maximum amount of liquidated damages for the whole of the works is 
ten percent of final contract price.  

 The effective date will be from the date of handing over of the site after agreement and 
after obtaining a Program of the work. 
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44. Cost of Repairs: 
44.1 Loss or damage to the works or materials to the works between the start date and the end 

of the defects correction periods shall be remedied by the contractor at the contractor’s 
cost if the loss or damage arises from the contractor’s acts or omissions. 

 

E. FINISHING THE CONTRACT 
45. Completion: 
45.1 The Contractor shall request the Incharge to issue a Certificate of completion of the Works 

and the Incharge will do so upon deciding that the work is completed. 
46. Taking Over: 
46.1 The Department shall takes over the Site and the Works within seven days of the Incharge 

issuing a certificate of Completion based on the report given by the Consultant. 
47. Final Account: 
47.1 The Contractor shall supply to the Incharge a detailed account of the total amount 

that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Incharge shall issue a Defects Liability Certificate and 
certify any final payment that is due to the Contractor within 56 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Incharge shall issue 
within 56 days a schedule that states the scope of the corrections or additions that are 
necessary. If the final Account is still unsatisfactory after it has been resubmitted, the 
Incharge shall decide on the amount payable to the Contractor and issue a payment 
certificate with in 56 days of receiving the Contractor’s revised account. 

48. Termination: 
48.1  The Department may terminate the Contract if the contractor causes a fundamental breach 

of the Contract. 
48.2 Fundamental breaches of Contract include, but shall not be limited to the following. 
a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorised by the Incharge. 
b) The Contractor is made bankrupt or goes into liquidation other than for a reconstruction or 

amalgamation. 
c) The Incharge gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Incharge; and 

d) The Contractor does not maintain a security which is required and 
e)  The Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined. 
f) If the contractor, in the judgement of the Department has engaged in corrupt or fraudulent 

practices in competing for or in the executing the contract. 
 For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving 

or soliciting of any thing of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the detriment o the Government and includes collusive practice among 
Tenderers (prior to or after Tender submission) designed to establish Tender prices at 
artificial non-competitive levels and to deprive the Government of the benefits of free and 
open competition. 

48.3 Notwithstanding the above the Department may terminate the contract for convenience. 
48.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secured leave the Site as soon as reasonably possible. 
49. Payment upon Termination: 
49.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Incharge shall issue a certificate for the value of the work done less 



TENDER DOCUMENT 

Tender                           IFB No. XII 26 

advance payments received upon the date of the issue of the certificate, less other 
recoveries due in terms of the Contract, less taxes due to be deducted at source as per 
applicable law and less the rate to apply to the work not completed.. If the total 
amount due to the Department exceeds any payment due to the Contractor the 
difference shall be a debt payable to the Department. 

50. Property: 
50.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Department if the Contract is terminated because of Contractor’s 
default. 

51. Release from Performance: 
51.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Department or the Contractor the Incharge shall 
certify that the contract has been frustrated. The Contractor shall make the site safe 
and stop work as quickly as possible after receiving this certificate and shall be paid 
for all works carried out before receiving it and for any work carried out after wards 
to which commitment was made. 

 

F. Special Conditions 
52. Water Supply: 
 The Contractor has to make his own arrangements for water required for the work and to 

the colonies and work sites, which are to be established by the Contractor. 
53. Electrical Power: 
 The Contractors will have to make their own arrangements for drawing electric power 

from the nearest power line after obtaining permission from the PESU at his own cost. In 
case of failure of electricity, the Contractor has to make alternative arrangements for 
supply of electricity by Diesel Generator sets of suitable capacity at place of work. If the 
supply is arranged by the Department, necessary Tariff rates shall have to be paid based on 
the prevailing rates.  

 The contractor will pay the bills of Electricity Board for the cost of power consumed by 
him. 

 The contractor shall satisfy all the conditions and rules required as per Indian 
Electricity Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as 
amended from time to time and other pertinent rules. 

 The power shall be used for bonafide Departmental works only. 
53.1 Electric Power for Domestic Supply: 
a) The contractor has to make his own arrangements for the supply of electric power for 

domestic purposes and the charges for this purpose have to be paid by him at the rates as 
fixed by the Bihar State Electricity Board from time to time. 

b) The contractor will have to make his own arrangements to lay and maintain the necessary 
distribution lines and wiring for the camp at his own cost. The layout and the methods of 
laying the lines and wiring shall have the prior approval of the Incharge. All camp area 
shall be properly electrified. All lines, streets, approaches for the camp etc., shall be 
sufficiently lighted for the safety of staff and labour of the contractor, at the cost of the 
Contractor and it will be subject to the approval of the Incharge. 

54. Land: 
54.1 Land for Contractor’s use: 
 The contractor will be permitted to use Government land for execution of work. The 

contractor shall have to make his own arrangements for acquiring and clearing the site, 
leveling, providing drainage and other facilities for labour staff colonies, site office, 
workshop or stores and for related activities. The Contractor shall apply to the Department 
within a reasonable time after the award of the contract and atleast 30 days in advance of 
its use, the details of land required by him for the work at site and the land required for his 
camp and should any private land which has not been acquired, be required by the 
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contractor for his use. The same may be acquired by the contractor at his own cost by 
private negotiations and no claim shall be admissible to him on this account. The Incharge 
reserves the right to refuse permission for use of any government land for which no claim 
or compensation shall be admissible to the contractor. The contractor shall, however, not 
be required to pay cost or any rent for the Government land given to him. 

54.2 Surrender of occupied land 
a) The Government land as here in before mentioned shall be surrendered to the Incharge 

within seven days, after issue of completion certificate. Also no land shall be held by the 
contractor longer than the Incharge shall deem necessary and the contractor shall on the 
receipt of due notice from the Incharge, vacate and surrender the land which the Incharge 
may certify as no longer required by the Contractor for the purpose of the work. 

b) The contractor shall make good to the satisfaction of the Incharge any damage to areas, 
which he has to return or to other property or land handed over to him for purpose of this 
work. Temporary structures may be erected by the contractor for storage sheds, offices, 
residences etc., for non-commercial use, with the permission of the on the land handed 
over to him at his own cost. At the completion of the work these structures shall be 
dismantled site cleared and handed over to the. The land required for providing amenities 
will be given free of cost from Government lands if available otherwise the contractor 
shall have to make his own arrangements. 

54.3 Contractor not to dispose off Spoil etc., 
 The contractor shall not dispose off or remove except for the purpose of fulfilment of this 

contract, sand, stone, clay ballast, earth, trees and shrubs or other materials obtained in the 
excavation made or lying on the site of the work, and all such materials and produce shall 
remain property of the Government. The Department may upon request from the 
contractor, or if so stipulated in the conditions of the contract allow the contractor to use 
any of the above materials for the works either free of cost or after payment as may be 
specifically mentioned or considered necessary during the execution of the work. 

55. Roads: 
 In addition to existing public roads and roads Constructed by Government, if any, in work 

area all additional approach roads inside work area and camp required by the Contractor 
shall be constructed and maintained by him at his own cost. The layout design, 
construction and maintenance etc. of the roads shall be subject to the approval of the 
Incharge. The contractor shall permit the use of these roads by the Government free of 
charge. 

 
 It is possible that work at, or in the vicinity of the work site will be performed by the 

Government or by other contractors engaged in work for the Government during the 
contract period. The contractor shall without charge permit the government and such other 
contractor and other workmen to use the access facilities including roads and other 
facilities, constructed and acquired by the contractor for use in the performance of the 
works. 

 
 The contractor’s heavy construction traffic or tracked equipment shall not traverse any 

public roads or bridges unless the contractor has made arrangement with the authority 
concerned. In case contractor’s heavy construction traffic or tracked equipment is not 
allowed to traverse any public roads or bridges and the contractor is required to make 
some alternative arrangements, no claim on this account shall be entertained. The 
contractor is cautioned to take necessary precautions in transportation of construction 
materials to avoid accidents. 

56. Payment for Camp Construction 
 No payment will be made to the contractor for construction, operation and maintenance of 

camp and other camp facilities and the entire cost of such work shall be deemed to have 
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been included in the tendered rate for the various items of work in the schedule of 
quantities and bids. 

57. Explosive And Fuel Storage Tanks 
 No explosive shall be stored within ½ (half) KM of the limit of the camp sites. The storage 

of gasoline and other fuel oils or of Butane, Propane and other liquefied petroleum gases, 
shall confirm to the regulations of Andhra Pradesh State Government and Government of 
India. The tanks, above ground and having capacity in excess of 2000 liters, shall not be 
located within the camp area, nor within 200m, of any building. 

58. Labour: 
 The contractor shall, make his own arrangements for the engagement of all staff and 

labour, local or other, and for their payment, housing, feeding and transport.  
 Labour importation and amenities to labour and contractor’s staff shall be to the 

contractor’s account. His quoted rate shall include the expenditure towards importation of 
labour amenities to labour and staff;  

 The contractor shall, if required by the Incharge deliver to the Incharge a written in detail, 
is such form and at such intervals as the Incharge may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the contractor on 
the Site and such information respecting Contractor’s Equipment as the Incharge may 
require. 

58.1 Transportation of Labour: 
I. The contractor shall make his own arrangement for the daily transportation of the labour 

and staff from labour camps colonies to the work spot and no labour or staff of the 
contractor shall stay at the work spot. No extra payment will be made to the contractor for 
the above transportation of the labour and his quoted rate to the work shall include the 
transportation charges of labour from colonies to work spot and back. 

II. The contractor will at all times duly observe the provisions of employment of 
children Act XXVI of 1938 and any enactment or modification of the same and will 
not employ or permit any person to do any work for the purpose under the 
provisions of this agreement in contravention of said Act. The contractor here by 
agrees to indemnify the department from and against all claims, penalties which may 
be suffered by the department or any person employed by the department by any 
default on the part of the contractor in the observance and performance of the 
provisions of the employment of children Act. XXVI of 1938 or any enactment or 
modification of the same. 

 The contractor shall obtain the insurance at his own cost to cover the risk on the 
works to labour engaged by him during period of execution against fire and other 
usual risks and produce the same to the concerned before commencement of work as 
per govt. guidelines. 

59. Safety Measures: 
1. The contractor shall take necessary precautions for safety of the workers and preserving 

their health while working in such jobs, which require special protection and precautions. 
The following are some of the measures listed but they are not exhaustive and contractor 
shall add to and augment these precautions on his own initiative where necessary and shall 
comply with directions issued by the or on his behalf from time to time and at all times. 

2. Providing protective foot wear to workers situations like mixing and placing of mortar or 
concrete sand in quarries and places where the work is done under much wet conditions. 

3. Providing protective head wear to workers at places like under ground excavations to 
protect them against rock falls. 

4. Providing masks to workers at granulates or at other locations where too much fine dust is 
floating about and sprinkling water at frequent intervals by water hoses on all stone 
crushing area and storage bins abate to dust. 
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5. Getting the workers in such jobs periodically examined for chest trouble due to too much 
breathing in to fine dust. 

6. Taking such normal precautions like fencing and lightening in excavation of trenches, not 
allowing rolls and metal parts of useless timber spread around, making danger areas for 
blasting providing whistles etc. 

7. Supply work men with proper belts, ropes etc., when working in precarious slopes etc. 
8. Avoiding named electrical wire etc., as they would electrocute the works. 
9. Taking necessary steps towards training the workers concerned on the machinery before 

they are allowed to handle them independently and taking all necessary precautions in 
around the areas where machines hoists and similar units are working. 

60. Fair Wage Clause: 
1. The contractor shall pay not less than fair wages to labourers engaged by him on the work. 
2. “Fair” wages means wages whether for time of piecework notified by the Government 

from time in the area in which the work is situated. 
3.  The contractor shall not with-standing the revisions of any contract to the contrary cause 

to be paid to the labour, in directly engaged on the work including any labour engaged by 
the sub-contractor in connection with the said work, as if the laborers had been directly 
employed by him. 

4. In respect of labour directly or indirectly employed in the works for the purpose of the 
contractors part of the agreement the contractor shall comply with the rules and 
regulations on the maintenance of suitable records prescribed for this purpose from time to 
time by the Government. He shall maintain his accounts and vouchers on the payment of 
wages to the laborers to the satisfaction of the Incharge. 

5. The shall have the right to call for such record as required to satisfy himself on the 
payment of fair wages to the labourers and shall have the right to deduct from the contract 
amount a suitable amount for making good the loss suffered by the worker or workers by 
reason of the “fair wages” clause to the workers. 

6. The contractor shall be primarily liable for all payments to be made and for the observance 
of the regulations framed by the Govt. from time to time without prejudice to his right to 
claim indemnity from his sub-contractors. 

7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to 
produce the license obtained from the licensing officers of the labour department 
along with the tender or at the time of agreement. 

8. Any violation of the conditions above shall be deemed to be a breach of his contract. 
9. Equal wages are to be paid for both men and women if the nature of work is same and 

similar. 
10. The contractor shall arrange for the recruitment of skilled and unskilled labour local and 

imported to the extent necessary to complete the work within the agreed period as directed 
by the Engineer-in-charge in writing. 
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61. Indemnity Bond: 
Name of work: Digging of Bore well for irrigation in the farm of NRC-IF at Piprakothi, 
Motihari 
 

 I …………………………………. contractor S/o……………………………………..... 
aged ……………………………Resident of ……………………………………………. 
do hereby bind myself to pay all the claims may come (a) under Workmen’s 
Compensation Act. 1933 with any statutory modification there of and rules there 
under or otherwise for or in respect of any damage or compensation payable in 
connection with any accident or injury sustained (b) under Minimum wages Act 1948 
(c) under payment of wages Act.1936 (d) under the Contractor labour (Regulation 
and Abolition) Act. 1970 by workmen engaged for the performance of the business 
relating to the above contract i.e., failing such payment of claims of workmen 
engaged in the above work, I abide in accepting for the recovery of such claims, 
effected from any of my assets with the departments. 

62. Compliance with Labour Regulations: 
 During continuance of the contract, the contractor and his sub contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notifications that may be issued under any labour law in future either 
by the State or the Central Government or the local authority and also applicable 
labour regulations, health and sanitary arrangements for workmen, insurance and 
other benefits. Salient features of some of the major labour laws that are applicable 
to construction industry are given below. The contractor shall keep the Department 
indemnified in case any action is taken against Department by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made there under, regulations or notifications including amendments. If the 
Department is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provision stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the contractor, the Incharge /Department shall have the right to deduct any 
money due to the contractor including his amount of performance security. The 
Department/Incharge shall also have right to recover from the contractor any sum 
required or estimated to be required for making good the loss or damage suffered by 
the Department. 

 The employees of the Contractor and the Sub-contractor in no case shall be treated 
as the Department of the Department at any point of time. 

63. Salient features of some major labour laws applicable to establishment engaged in 
buildings and other construction work: 

(a) Workmen compensation Act 1923: The Act provides for compensation in case if 
injury by accident arising out of and during the course of employment. 

(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if any employee has completed 5 years 
service or more, or on death, the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments, employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for monthly 
contributions by the Department plus workers @ 10% or 8.33%. The benefits 
payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc., 
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(d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to 
women employees in case of confinements or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided by the Principal 
Department by Law. The Principal Department is required to take certificate of 
Registration and the contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Department if they employ 20 or more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the 
Minimum wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment construction of Buildings, Roads, Runways 
are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made form the wages of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 
work of equal nature to Male or Female workers and for not making discrimination 
against Female employee in the matters of transfers, training and promotions etc. 

(i)  Payment of Bonus Act 1965: The Act Is applicable to all establishments employing 20 
or more employees. The Act provides for payment of annual bonus subject to a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
Rs. 3500/- per month or less. The bonus to be paid to employees getting Rs.2500/- per 
months or above and upto Rs.3500/- per month shall be worked out by taking wages 
as Rs.2500/- per monthly only. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. 
Some of the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure fo 
resolution of Industrial disputes, in what situations a strike or lock- out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

(k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some 
of the State and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Department on matters provided in 
the Act and get the same certified by the designated Authority. 

(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade 
unions of workmen and Departments. The Trade Unions registered under the act 
have been given certain immunities from civil and criminal liabilities. 

(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes, 
Employment Child Labour is prohibited in Building and Construction Industry. 

(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of service) 
Act 1979: The Act applicable to an establishment, which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another State). The inter State 
migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, traveling 
expenses from home upto the establishment and back, etc. 

(o) The Building and Other Construction workers (regulation of Employment and 
conditions of service) Act 1996 and the Cess Act of 1996: All the establishments who 
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carryon any building or other construction work and employs 10 or more workers 
are covered under this Act. All such establishments are required to pay cess at the 
rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Department of the establishment is required to provide safety 
measures at the Building or construction work and other welfare measures, such as 
Canteens, First-aid facilities, Ambulance, Housing accommodations for workers near 
the work place etc. The Department to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government. 

(p) Factories Act 1948: The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 
person or more with aid of power or 20 or more persons without the aid of power 
engaged in manufacturing process. 

64. Liabilities of the Contractor 
64.1 Accident Relief and workmen compensation: 
 The contractor should make all necessary arrangements for the safety of workmen on the 

occurrence of the accident, which results in the injury or death of any of the workmen 
employed by the contractor, the contractor shall within 24 hours of the happenings of the 
accident and such accidents should intimate in writing to the Consultant and Incharge of 
the Centre. The contractor shall indemnify Centre against all loss or damage sustained by 
the Centre resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties or fines if any payable by Centre as a consequence of Centre failure to give 
notice under workmen’s compensation Act or otherwise conform to the provisions of the said Act in 
regard to such accident. 

64.2 In the event of an accident in respect of which compensation may become payable under 
the workmen’s compensation Act VIII 23 whether by the contractor, by the Government it 
shall be lawful for the Incharge to retain such sum of money which may in the opinion of 
the Incharge be sufficient to meet such liability. The opinion of the Incharge shall be final 
in regard to all matters arising under this clause. 

64.3 The contractor shall at all times indemnify the Centre against all claims which may be made under the 
workmen’s compensation act or any statutory modification thereafter or rules there under or otherwise 
consequent of any damage or compensation payable in consequent of any accident or injuries sustained  
or death of any workmen engaged in the performance of the business relating to the contractor. 

65. Contractor’s Staff, Representatives and Labour: 
(a) The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and 

Supervisors of sufficient experience of similar other jobs to assure that the quality of work 
turned out shall be as intended in the specifications. The contractor shall also maintain at 
the works, a Work Manager or sufficient status, experience and office and duly authorize 
him to deal with all aspects of the day-today work. All communications to any 
commitments by the Work Manager shall be considered as binding on the Contractor. 

(b) The Contractor shall at all times submit details of skilled and unskilled labour and 
equipment employed to the Incharge in prescribed proforma as he may require to assess 
and ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a fine may be 
imposed as decided by the Competent Authority. 

66. Accommodation and food: 
 The contractor should arrange accommodation he needs, at his own cost. The contractor 

shall make his own arrangements for supply of food grains, fuel and other provision to his 
staff and labourers including controlled commodities. 

67. Relationship : 
 Contractor shall have to furnish information along with tender, about the relationship he is 

having with any officer of the Centre. 
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68. Protection of adjoining premises: 
 The contractor shall protect adjoining sites against structural, decorative and other 

damages that could be caused by the execution of these works and make good at his cost 
any such damages. 

69. Work during night or on Sundays and holidays: 
 The works can be allowed to be carried out during night, Sundays or authorised holidays 

in order to enable him to meet the schedule targets and the work shall require almost round 
the clock working keeping in view: 

(i) The provisions of relevant labour laws being adhered to: 
(ii) Adequate lighting, supervision and safety measures are established to the satisfaction of 

the and 
(iii) The construction programme given by the Contractor and agreed upon by the envisages 

such night working or working during Sundays or authorised holidays 
70. Layout of materials stacks: 
 The contractor shall deposit materials for the purpose of the work on such parts only of the 

ground as may be approved by the Incharge before starting work. A detailed survey, 
clearly indicating position and areas where materials shall be stacked and sheds built is to 
be conducted by the contractor at his own cost and only after obtaining necessary approval 
of the plan for use of sites by the Incharge, the Contractor can use the sites accordingly. 

71. Use of blasting materials: 
 Procurement of blasting materials and its storage is the responsibility of the contractor. 

The contractor shall engage licensed blaster for blasting operation. The contractor is to act 
in accordance with Indian Explosive Act and other rules prevailing, during the execution of work. It is 
the responsibility of the contractor to see, that works by other agencies in the vicinity are not hampered, 
in such cases if any claim is made by other agencies that should be borne by the contractor. Carriage of 
blasting materials, from the magazine to the work site, is the responsibility of the contractor. 

72. Plant and Equipment: 
72.1 The contractor shall have sufficient plant, equipment and labour and shall work such hours 

and shifts as may be necessary to maintain the progress on the work as per the approval 
progress schedule. The working and shifts hours shall comply with the Govt. Regulations 
in force. 

72.2 It is to expressly and clearly understood that contractor shall make his own arrangements 
to equip himself with all machinery and special tools and plant for the speedy and proper 
execution of the work and the department does not undertake responsibility towards their 
supply. 

72.3 The department shall supply such of the machinery that may be available on hire basis but 
their supply cannot be demanded as matter of right and no delay in progress can be 
attributed to such non-supply of the plant by the department and the department cannot be 
made liable for any damage to the contractor. The Contractor shall be responsible for safe 
custody of the departmental machinery supplied to him (which will be delivered to 
contractor at the machinery yard at site of work) and he has to make good all damages and 
losses if any other than fire, wear and tear to bring it to the conditions that existed at the 
time of issue to the contractor before handing over the same to the department. The hire 
charges for the machinery handed over to the contractor will be recovered at the rate 
prevalent at the time of supply. The contractor will have to execute supplemental 
agreement with at the time of supply of the machinery. 

72.4 The acceptance of departmental machinery on hire is optional to the contractor. 
73. Steel forms: 
 Steel forms should be used for all items involving and use of centering and shuttering shall 

be single plane without any dents and undulations. 
 
 



TENDER DOCUMENT 

Tender                           IFB No. XII 34 

74. Inconvenience to public: 
 The contractor shall not deposit materials at any site, which will cause inconvenience to 

public. The Incharge may direct the contractor to remove such materials or may undertake 
the job at the cost of the contractor. 

75. Conflict of interest: 
 Any bribe, commission, gift or advantage given, promised or offered by on behalf of 

contractor or his partner, agent or servant or any one on his behalf to any officer, 
servant, representatives, agents of Incharge or any persons on their behalf, in 
relation to the obtaining or to execution of this, or any other contract with Incharge 
shall in addition to any criminal liability, which it may occur, subject to the 
cancellation of this or all other contracts and also to payment of any loss or damage 
resulting from any such cancellation. Incharge shall then be entitled to deduct the 
amount, so payable from any money, otherwise due to the contractor under this or 
any other contract. 

76. Contract documents and materials to be treated as confidential: 
 All documents, correspondences, decisions and orders, concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any unauthorized person 

77. General obligations of Contractor: 
77.1 The contractor shall, subject to the provision of the contract and with due care and 

diligence, execute and maintain the works in accordance with specifications and drawings. 
77.2 The contractor shall promptly inform the Department and the Incharge of any error, 

omission, fault and such defect in the design of or specifications for the works which are 
discovered when reviewing the contract documents or in the process of execution of the 
works. 

77.3 If Contractor believes that a decision taken by the Incharge was either outside the authority 
given to the Incharge by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the technical expert within 14 days of the notification of the Incharge’s 
decisions. 

77.4 Pending finalisation of disputes, the contractor shall proceed with execution of work with 
all due diligence 

78. Security measures: 
a) Security requirements for the work shall be in accordance with the Government’s general 

requirements including provisions of this clause and the Contractor shall conform to such 
requirements and shall be held responsible for the actions of all his staff, employees and 
the staff and employees of his sub-contractors 

b) All contractors’ employees, representatives and sub-contractor’s employees shall wear 
identifications badges provided by the contractor. Badges shall identify the contractor, 
showing and employee’s number and shall be worn at all times while at the site. Individual 
labour will not be required to wear identification badges. 

c) All vehicles used by the contractor shall be clearly marked with contractor’s name. 
d) The contractor shall be responsible for the security of the works for the duration of the 

contract and shall provide and maintain continuously adequate security personnel to fulfil 
these obligations. The requirements of security measures shall include, but not limited to 
maintenance of order on the site, provision of all lighting, fencing, guard flagmen and all 
other measures necessary for the protection of the works within the colonies, camps and elsewhere 
on the site, all materials delivered to the site, all persons employed in connection with the works 
continuously throughout working and non working period including nights, Sundays and holidays for 
duration of the contract. 

e) Other contractors working on the site concurrently with the contractor will provide 
security for their own plant and materials. However, their security provisions shall in no 
way relieve the contractor of his responsibilities in this respect. 
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f) Separate payment will not be made for provision of security services. 
79. Fire fighting measures: 
a) The contractor shall provide and maintain adequate fire fighting equipment and take 

adequate fire precaution measures for the safety of all personnel and temporary and 
permanent works and shall take action to prevent damage to destruction by fire of trees 
shrubs and grasses. 

b) Separate payment will not be made for the provision of fire prevention measures. 
80. Sanitation: 
 The contractor shall implement the sanitary and watch and ward rules and regulations for 

all forces employed under this contract and if the Contractor fails to enforce these rules, 
the Incharge may enforce them at the expenses of the Contractor. 

81. Training of personnel: 
 The contractor, shall, if and as directed by the Incharge provide free of any charge 

adequate facilities, for vocational training of Government Officers, students, Engineers, 
supervisors, foremen, skilled workmen etc. not exceeding six in number at any one time 
on the contractor’s work. Their salaries, allowances etc. will be borne by the Government 
and the training schemes will be drawn up by the Incharge in consultation with the 
contractor. 

82. Ecological balance: 
a)  The contractor shall maintain ecological balance by preventing de-forestation, water 

pollution and defacing of natural landscape. The contractor shall so conduct his 
construction operation as to prevent any unnecessary destruction, scarring, or defacing of the 
natural surrounding in the vicinity of the work. In respect of the ecological balance, Contractor shall 
observe the following instructions. 

i) Where unnecessary destruction, scarring, damage or defacing may occur, as result of the 
operation, the same shall be repaired replanted or otherwise corrected at the contractor’s 
expense. The contractor shall adopt precautions when using explosives, which will prevent 
scattering of rocks or other debris outside the work area. All work area including borrow areas shall 
be smoothened and graded in a manner to conform to the natural appearances of the landscape as 
directed by the Incharge. 

ii) All trees and shrubbery which are not specifically required to be cleared or removed for 
construction purposes shall be preserved and shall be protected from any damage that may 
be caused by the contractor’s construction operation and equipment. The removal of trees 
and shrubs will be permitted only after prior approval by the Incharge. Special care shall 
be exercised where trees or shrubs are exposed to injuries by construction equipment, 
blasting, excavating, dumping, chemical damage or other operation and the contractor 
shall adequately protect such trees by use of protective barriers or other methods approval 
by the Incharge. Trees shall not be used for anchorages. The contractor shall be 
responsible for injuries to trees and shrubs cause by his operations. The term “injury” shall 
include, without limitation bruising, scarring, tearing and breaking of roots, trunks or 
branches. All injured trees and shrubs be restored as nearly as practicable without delay to 
their original condition at the contractor’s expense. 

(iii) The contractor’s construction activities shall be performed by methods that will present 
entrance or accidental spillage of solid matter contaminants, debris and other objectionable 
pollutants and wastage into river. Such pollutant and waste include earth and earth 
products, garbage, cement concrete, sewage effluent, industrial wastes, radio-active 
substances, mercury, oil and other petroleum products, aggregate processing, mineral salts 
and thermal pollution. Pollutants and wastes shall be disposed off in a manner and at sites 
approved by the Incharge. 

(iv) In conduct of construction activities and operation of equipments the contractor shall 
utilize such practicable methods and devices as are reasonably available to control, prevent 
and otherwise minimize the air pollution. The excessive omission of dust in to the 
atmosphere will not be permitted during the manufacture, handling and storage of concrete 
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aggregates and the contractor shall use such methods and equipment as a necessary for 
collection and disposal or prevention of dust during these operation. The contractor’s 
methods of storing and handling cement shall also include means of eliminating 
atmospheric discharges of dust, equipment and vehicles that give objectionable omission 
of exhaust gases shall not be operated. Burning of materials resulting from clearing of 
trees, bushes, combustible construction materials and rubbish may be permitted only when 
atmospheric conditions for burning are considered favourable. 

b)  Separate payment will not be made for complying with the provisions of this clause and all 
cost shall be deemed to have been included in the unit rates and prices included in the 
contract if any provision is not complied with within a reasonable time even after issue of 
a notice in this respect, the necessary operations would be carried out by the Incharge at 
the cost of the Contractor, Orders of the Incharge in this respect would be final and 
binding on the contractor. 

83. Preservation of existing vegetation: 
a) The contractor will preserve and protect all existing vegetation such as trees, on or 

adjacent to the site which do not unreasonably interfere with the construction as may be 
determined by the Incharge. The contractor will be held responsible for all unauthorized 
cutting or damage of trees, including damage due to careless operation of equipment, 
stockpiling of materials or tracking of grass areas by equipment. Care shall be taken by the 
Contractor in felling tress authorised for removal to avoid any unnecessary damages to 
vegetation and tress that are to remain in place and to structures under construction or in 
existence and to workmen. 

b) All the produce from such cutting of trees by the contractor shall remain the property of 
Government and shall be properly stacked at site, approved by the Incharge. No payment 
whatsoever, shall be made for such cutting and its stacking by the Contractor. If an 
produce from such cutting is not handed over to the Government by the contractor, he 
shall be charged for the same at the rates to be decided by the Incharge. The recovery of 
this amount shall be made in full from the intermediate bill that follows. 

c)  The contractor shall also make arrangements of fuel deposits for supply of required fuel 
for the labourer to be employed for cooking purpose at his own cost in order to prevent 
destruction of vegetation growth in the surrounding area of the work site. 

84. Possession prior to completion: 
 The Incharge shall have the right to take possession of or use any completed part of work 

or works or any part there of under construction either temporarily or permanently. Such 
possession or use shall not be deemed as an acceptance of any work either completed or 
not completed in accordance with the contract, except where expressly otherwise specified 
by the Incharge. 

85. Payment upon termination: 
 If the contract is terminated because of a fundamental breach of contract by the contractor, 

the Incharge shall issue a certificate for the value of the work done less advance payment 
received upon the date of the issue of the certificate and less the rate to apply to the work 
not completed as indicated in the contract data. Additional liquidated damages shall not apply. If the 
total amount due to the Department exceeds any payment due to the contractor the difference shall be a 
debt payable to the Department. In case of default for payment within 28 days from the date of issue of 
notice to the above effect, the contractor shall be liable to pay interest at 12% per annum for the period 
of delay. 

86. Access to the contractor’s books: 
 Whenever it is considered necessary by the Incharge to ascertain the actual cost of 

execution of any particular extra item of work or supply of the plant or material on which 
advance is to be made or of extra items or claims, he shall direct the contractor to produce 
the relevant documents such as payrolls, records of personnel, invoices of materials and any or all 
data relevant to the item or necessary to determine its cost etc. and the contractor shall when so required 
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furnish all information pertaining to the aforesaid items in the mode and manner that may be specified 
by the Incharge. 

87. Drawing to be kept at site: 
 One copy of the drawings furnished to the contractor shall be kept by the contractor on the 

site and the same shall at all reasonable time be available for inspection and use by the 
Incharge and the Incharge’s representative and by any other persons authorized by the 
Incharge in writing. 

88. B.I.S. [I.S.I.] books to be kept at site: 
 A complete set of Indian Standard specification referred to in “Technical Specifications” 

shall be kept at site for reference. 
89. Site Order Book: 
 An order book shall be kept at the site of the work. As far as possible, all orders regarding 

the work are to be entered in this book. All entries shall be signed and dated by the 
Department Officer in direct charge of the work and by the contractor or by his 
representative. In important cases, the Incharge will countersign the entries, which have 
been made. The order book shall not be removed from the work, except with the written 
permission of the Incharge. 

90. Variations by way of modification, omissions or additions: 
 For all modifications, omissions from or additions to the drawings and specifications, the 

will issue revised plans, or written instructions, or both and no modification, omission or 
addition shall be made unless so authorised and directed by the Incharge in writing. The 
shall have the privilege of ordering modifications, omission or additions at any time before 
the completion of the work and such orders shall not operate to annual those portions of 
the specifications with which said changes do not conflict. ’s Decision: 

 It shall be accepted as in separable part of the contract that in matters regarding materials, 
workmanship, removal of improper work, interpretation of the contract drawings and 
contract specification, mode of the procedure and the carrying out o the work, the decision 
of the Incharge, which shall be given in writing shall be binding on the contractor. 

91. Income tax 
a) During the currency of the contract deduction of income tax at 1 or 2 % shall be 

made from the gross value of each bill of the contract, the contract value of which is 
in excess of Rs. 10,000/- for deduction of tax at rates lower than 1 or 2 % procedure 
stipulated under section 194-C(4) of Income Tax Act, 1961 shall be followed. 

b) Income Tax clearance certificate should be furnished before the payment of final bill. 
c) The contractor’s staff, personnel and labour will be liable to pay personnel income 

taxes in respect of their salaries and wages as are chargeable under the laws and 
regulations for the time being in force, and the contractor shall perform such duties 
in regard to such deductions thereof as may be imposed on him by such laws and 
regulations. 

92. Value Added Tax (VAT): 
92.1. The Contractor has to pay the Sales Tax/ VAT wherever payable. 
92.2. The contractor should produce a valid Value Added Tax Clearance Certificate 

before the payment of the final bill, otherwise payment to the contractor will be 
withheld. 

93. Supply of construction materials: 
i)  The contractor has to make his own arrangements for procurements, supply and use of 

construction materials. 
ii) All materials so procured should confirm to the relevant specifications indicated in the 

bidding documents. 
iii) The contractor shall follow all regulations of the Department/Government of India in respect of import 

licenses etc., of the procurement of the materials is through imports and he shall be responsible for the 
payment of applicable duties and taxes, port clearances, inland transportation etc. 

iv) The contractor shall make his own arrangements for adequate storage of the materials. 
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ADDITIONAL CONDITIONS TO TENDER NOTICE 

 
A Statement giving brief particulars of equipment and resources that will be put at the disposal 
of the work under the following classification should accompany the tender 
 
1.  a. Equipment transport for material viz. Lorrie / Carts, Crushers etc., 
 b. Organization: 1.Technical 2. Unskilled 
 c. Methods that will be adopted to speed up the work to ensure completion within the  
             prescribed time. 
2. The contractor shall make his own arrangements for all the tools and plants required for 

the execution of the work. The equipment if any, available with the Department may be 
hired to the contractor at rates and conditions prescribed by the Department. 

3. National Savings Certificates and other Government Bonds will not be accepted towards 
the Earnest Money Deposit. 

4.  A Separate tender must be submitted to each work as mentioned in the list of works 
enclosed. Tenders submitted for more than one work in one cover will be rejected. Only 
one tender should be enclosed in the cover. 

5. All rejected materials shall be removed from the site, within 24 hours after written 
instructions of rejecting and materials and ordering their removal have been issued in case 
of default, on the part of the contractor to carryout such order, the materials will be got 
removed through other agency at the contractor’s risk and cost. 

6. All materials rejected or obstructing traffic shall be removed by the Contractor, with the 
least possible delay, within the time specified, failing which it is open to the Department to 
remove them at the contractor’s risk, through other agency. All labour in testing and 
measuring during measurements and check measurements should be borne by the 
contractor. 

7. The contractor shall with his own expenses, make all the arrangements and take all 
possible steps and precautionary measures, for the safety of the public, during the 
execution of the electrical works. The rates offered by the contractor should be inclusive of 
such incidental charges. 

8. Fully accepted agreement rates will be paid only after all the items of work are completed. 
The agreement executing authority will decide the exact items, the rates of which are 
considered to be high, for the purpose of this clause and his decision of the Incharge shall 
be final and binding on the contractor. 

9. As per new section 104 – C of the Income Tax 1961, deduction at the rate of 1 of 2 % 
on the gross amounts of payments, will be made towards Income Tax should the 
value of the contract exceeds Rs. 10,000/- (Vide Government of India Reference F. N. 
275 / 100/ 72 –1 – TJI – dated 29-5-72). 

10. Where the value of the contract exceeds the sum of Rs. 10,000/- the contractor has to 
produce a valid income tax clearance certificate along with the tender, atleast at the time of 
payment of final bill of the work. In case the final bill is withheld, the bill will be paid 
only after production of the certificate. 

11. Once a contractor buys a tender schedule he shall not be permitted to return the schedule. 
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GENERAL SPECIFICATIONS 

1. General Specifications for (Name of the work) 
 
 

2. General Specifications and Instructions for Electrical Work 
1. I.E. RULES 1956: The installation shall generally be carried out in conformity with the Indian 

Electricity rule 1956 as amended from time to time and National Electrical code which contains 
specific regulations to be adhered to in the supply and use of electricity energy in the interest of 
safety. 
 

2. PRESSURE AND FREQUENCY OF SUPPLY: All current consuming devices shall be suitable 
for the pressure and frequency of supply stated in the special conditions of contract 

 

3. SYSTEM OF WIRING: The wiring shall be carried out on such a system as may be specified in 
the conditions of contract. “Power wiring shall be kept separate and distinct from lighting wiring. 
All conductors shall be run as far as possible along the walls and ceiling, so as to be easily 
accessible for inspection. The balancing of circuits in 3 phase 
 

a) General Conditions for Electrical Works 

1. The make of material mentioned in the Schedule – A, should be used on the work in 
variably and the Department reserves the right to insist upon using any of the make of the 
material mentioned in the Schedule – A from their choice. 

2. The work shall be carried out strictly in conformity with (i) code of practice for Electrical 
wiring and fittings in Government Building (ii) The Indian Standard Specification (iii) The 
Department specification, if the work carried out does not comply with the code of practice 
and Departmental specifications and if the work man ship is unsatisfactory it will be binding 
of the contractor to redo the job without any extra cost and pay penalty as decided by the 
department towards inconvenience caused , if any. 

3. The work should be carried out under the direct supervision of persons holding a certificate 
of competency for the type of work involved. 

4. After completion of work a plan of building should be furnished indicating the location of 
various main and sub- boards and all the fittings together with a circuit diagram duly 
numbered ( in the diagram) 

5. The contractor will be responsible for any defect noticed during either improper 
workmanship or defective materials supplied by him for two calendar years from the date of 
final completion of work. 

6. Lugs should be provided for all earth connections. 
7.  The contractor himself should arrange for the transportation of men and material to their 

work spot. 
8. All Civil works and patch works indicated for providing electrical installations should be 

well finished to the satisfaction of the authorities. A certificate from them should be 
obtained to the effect that the Civil and patch work done is to the satisfaction of authorities. 
It will be the responsibility of the electrical contractor to obtain such certificate from the 
Engineer. Unless such certificate is produced this office will have right to with held the bill. 

9. Concreting to the pole and providing independent earthing should be done in presence of 
departmental staff. 

10. The distribution boards with Switch controls shall be separate in each floor for normal 
supply and essential supply. 

11. The lighting circuits shall be provided with separate conductor to enable to connect the 
normal lighting and essential lighting without linking to any of the above systems to ensure 
to switch over to essential supply in order to have minimum lighting to avoid inconvenience 
to the staff working. 
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12. The control for the luminaire to be provided in the hall for both to be connected to the 
normal supply and essential supply shall be separate and away from the each system. 

13. For the points to be connected to essential supply, a separate conduit system is to be laid as 
enumerated in the above conditions includes circuit main of any system. 

14. The locations for the D. B’s and Switch controls for essential supply will be decided during 
the course of execution where the circuit conduit way have to be terminated. 

15. The tenderer / agency is bound to supply the materials prescribed in Schedule – A and no 
change of specification and make will be entertained. The tenderer has to survey the market 
regarding availability of the materials for specified item brand / specified make in schedule 
– A of the tender schedules before tendering for the work. In case of Discrepancy Final 
Decision will be taken by the tender accepting authority. 

16. The tenderer has to furnish the copy of the relevant test certificates /delivery challan against 
the materials supplied in support of genuine electrical materials. 

17. Tenderer has to furnish compliance report comprising the details of the testing of the 
installation duly indicating IR values and fitness before the Energisation as per IE rules and 
he is solely responsible after Energisation of the installation during the defect liability. 

18. It is bounded duty of the tenderer to see that the site is taken over after issue of the work 
order or after signing the agreement and should commence the work without delay. Any 
failure in this regard will be viewed seriously and necessary penalty will be levied as per 
agreement conditions. 

19. The tenderer has to keep the necessary test equipment at site at his own cost for the 
convenience of the inspecting officers till the work is completed.  

 
Drawings 

1. Discrepancies 
1.1 In case of discrepancies between documents the following order of procedure shall apply:- 
1.1.1 Between the written description of written dimensions in the drawings and the corresponding one 

in the specifications, the latter shall apply. 
1.1.2 Figured dimensions shall supersede scaled dimensions. The drawings on a larger scale shall take 

precedence over those on a smaller scale. 
1.1.3 Drawings issued as construction drawings from time to time shall supersede tender drawings and 

also the correspondence drawings previously issued. 
Note: The contractor should not execute any component of work without obtaining the working 

drawings. Any work done without drawings shall be at the contractor’s responsibility only. 
Acceptance for such work will be at the discretion of the Incharge. 

2.0 SECRECY CLAUSE 
The drawings and specifications made available to the tenderer shall exclusively be used on the 
work and they are retained from passing on each plan to any unauthorized hand either in parts or in 
full under the provisions of Section-3 and 5 of the official secrets Act 1923. Any violation in this 
regard will entail suitable action under appropriate clause or official secret Act 1923. 

3. The Drawings enclosed to the tender are as follows: 
a. Site plan and Building Plan (as per page No.). 
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BILL OF QUANTITIES 

Name of work: Digging of Bore well for irrigation in the farm of NRC-IF at Piprakothi, 
Motihari. 
PREAMBLE 
1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, 

General and Special conditions of Contract Technical Specifications and Drawings. 
2. The quantities given in the Bill of Quantities are estimated and provisional and are given 

to provide common basis for tendering. The quantities here given are those upon which the 
lumpsum tender cost of the work is based but they are subject to alterations, omissions, 
deductions or additions as provided for in the conditions of this contract and do not 
necessarily show the actual quantities of work to be done. The basis of payment will be 
actual quantities of work ordered and carried out as measured by the Contractor and 
verified by the Engineer and valued at the estimate rate plus or Bill of Quantities where 
applicable, and otherwise at such rates and prices as the Incharge may fix within the terms 
of Contract. 

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise 
provided under the Contract include cost of all constructional material, labour, machinery, 
transportation, erection, maintenance, profit, taxes and duties together with all general 
risks, liabilities and obligations set out or implied in the Contract. 

4. The plans enclosed with the tender are liable to be altered during execution of work as per 
necessity of site conditions. The Tender rate quoted by the tenderer shall hold good for 
execution of work even with altered plans. 

5. The whole cost of complying with the provisions of the Contract shall be included in the 
estimated rates for items provided in the Bill of Quantities and where no items are 
provided in the Bill of Quantities, their cost shall be deemed to be distributed among the 
estimate rates entered for the related items of work. 

6. General directions and descriptions of work and materials are not necessarily repeated nor 
summarised in the Bill of Quantities. References to the relevant sections of the Contract 
documentation shall be made before entering estimate rate against each item in the Bill of 
Quantities. 

7. The method of measurements of completed work for payment shall be in accordance with 
the relevant B.I.S. Codes. 

8. All items of work are to be executed as per the drawings / specifications supplied with the 
contract documents.  
If there is any contradiction between the drawings and the text of the specifications, the 
later shall prevail. 

9. The Tenderer should inspect and select the quarries of his choice before he quotes the 
tender rate in the Schedule of Bill of Quantities and satisfy himself about the availability 
of required quantum of materials. 

10. Diversion drains should be excavated before completion of the embankments and the 
useful soils should be used in the nearby embankments. 

11. The actual mix proportion by weight to be adopted during execution will be got designed 
in the laboratories to suit the grade of concrete and mortar to be used. It will be the 
responsibility of the contractor to manufacture concrete and mortar of required strength. 

12. The quantum of measurement for all items of earthwork involving conveyance manually 
or by machinery shall be as assessed by level measurement. The measurements for the 
embankment will be for the consolidated banks only. 

13. Wherever bailing out of water is involved either for excavation or for foundations or for 
constructions, the rate quoted shall take into account the dewatering charges necessary. No 
separate payment will be made for dewatering. 
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14. Wherever embankment work is involved, useful soils approved by the Incharge from the 
cutting reaches and diversion drains shall be taken and used for forming nearby 
embankments soils used for constructions will be at free of cost. 

15. The quoted tender rates shall also include the work of any kind necessary for the due and 
satisfactory construction, completion and maintenance of the works according to the 
drawings and these specifications and further drawings and orders that may be issued by 
the Incharge from time to time. The quoted tender rate shall include compliance by the 
Contractor with all the general conditions of contract, whether specifically mentioned or 
not in the various clauses of these specifications, all materials, machinery, plant, 
equipment, tools, fuel, water, strutting, timbering, transport, offices, stores, workshop 
staff, labour and the provision of proper and sufficient protective works, diversions, 
temporary fencing and lighting. It shall also include safety of workers, first aid equipments 
suitable accommodation for the staff and workmen, with adequate sanitary arrangements, 
the effecting and maintenance of all insurances, the payment of all wages, salaries, fees, 
royalties / Taxes, duties or other charges arising out of the execution of works and the 
regular clearance of rubbish, reinstatement and clearing-up of the site as may be required 
on completion of works safety of the public and protection of the works and adjoining 
land. The work of Building in quality control / assurance shall be deemed to be covered in 
the quoted rate. 

16. The Contractor shall ensure that, the quoted tender r a t e shall cover all stages of work 
such as setting out, selection of materials, selection of construction methods, selection of 
equipment and plant, deployment of personnel and supervisory staff, quality control 
testing etc. The work quality assurance shall be deemed to be covered in the tender rate. 

17. a) The special attention of the tenderer is drawn to the conditions in the tender notices and 
the Standard preliminary specifications containing therein. These preliminary 
specifications shall apply to the agreement to be entered into between the contractor and 
the ICAR-RCER and shall form an in-separable condition of the contract along with the 
estimate. All these documents taken together shall be deemed to form one contract and 
shall be complimentary to another. 
b) The tenderer shall examine, closely the BIS also the standard preliminary specifications 
contained therein and sign the Incharge office copy of the BIS and its addenda volume in 
token of such study before submitting his overall tender rate which shall be for finished 
work in-situ. He shall also carefully study the drawings and additional specifications and 
all the documents, which form part of the agreement to be entered into by the successful 
tenderer. 

18. The tenderers attention is directed to requirements for materials conforming to the Bureau 
of Indian Standards specifications etc., shall be used on the work and the tenderers shall 
quote his overall tender rate accordingly. 

19. The tenderer has to do his own testing of materials and satisfy himself that they conform to 
the specifications of respective I.S.I. Codes before tendering. 

20. The contractor shall himself procure the required construction materials of approved 
quality including the earth for formation of embankment and water from quarries / sources 
of his choice. All such quarries / sources of materials required for the work shall be got 
approved by the Incharge in writing well before their use of the work. 

21. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, 
metal, soils, etc., and such other materials required for the work well in advance. The 
contractor has to bear the cost of materials for conveyance. The department will not take 
any responsibility for fluctuations in market in cost of the materials, transportation and for 
loss of materials etc. 

22. Inspection of site and quarries by the tenderer: Every tenderer is expected before quoting 
his overall tender rate, to inspect the site of proposed work. He should also inspect the 
quarries and satisfy himself about the quality, and availability of materials. The best class 
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of materials to be obtained from quarries, or other sources shall be used on the work. In 
every case the materials must comply with the relevant standard specifications. Samples of 
materials as called for in the standard specifications or in this tender notice, or as required 
by the, in any case, shall be submitted for the ’s approval before the supply to site of work 
is begun. 

23. The tenderer’s particular attention is drawn to the sections and clauses in the BIS/CPWD 
specification dealing with 
a) Test, inspection and rejection of defective materials and work. 
b) Carriage 
c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents 
g) Delays 
h) Particulars of payments. 
The contractor should closely peruse all the specification clauses, which govern the overall 
tender rate he is tendering. 

24. The defect liability period of contract in terms of GO Ms No: 8, T(R&B)Dept.dated: 
8.1.2003 is twenty four months. 

25.  The estimate rates for items shown in the Schedule “A” include all construction materials. 
No escalation in rates will be paid unless specified in the tender document. The tenderer 
has to quote an overall tender rate considering all the aspects of the tender to complete the 
finished item of work as per the B.I.S. specifications, the special specifications appended, 
Drawings etc. 

26. If there is any contradiction between UE / and B.I.S. specifications, listed and detailed 
technical specifications, the latter shall prevail. 

27. In case of a job for which specifications are not available with the Schedule or in B.I.S. 
code and are required to be prescribed, such work shall be carried out in accordance with 
the written instructions of the Incharge. 

28. The contractor should use the excavated useful soils and stone for construction purpose. 
Soils used for construction either for homogeneous section in hearting or in casing zone 
based on the suitability will be at free of cost and the cost of stone used for construction 
purpose will be recovered from the contractor’s bill. 
The contractor should quote his tender rate keeping in view of the above aspects. 

29. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the 
tender. 

30. In the case of discrepancies between the written description of the item in the Schedule 
“A” and the detailed description in the specification of the same item, the latter shall be 
adopted. 

31. The Unit rates noted below are those governing payment of extras or deductions for 
omissions according to the conditions or the contract as set-forth in the preliminary 
specifications of the Indian standard specifications and other conditions of specification of 
this contract. 

32. It is to be expressly understood that the measured work is to be taken according to the 
actual quantities when in place and finished according to the drawings or as may be 
ordered from time to time by the and the cost calculated by measurement or weight at their 
respective rates without any additional charge for any necessary or contingent works 
connected works connected herewith. The rate quoted are for works in situ and complete 
in every respect. 

33. For all items of work in excess of the quantities indicated the rates payable for such excess 
quantities will be tendered rates. 
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34. For all items of work, intermediate payment will be made provisionally as per relevant 
clause. Full-accepted agreement rates will be paid only after all the items of works are 
completed. 

35. The contractor is bound to execute all supplemental works that are found essential 
incidental and inevitable during execution of main work. 

36. The payment of rates for supplement items of work will be regulated as under.  
Supplemental items directly deductible from similar items in the original agreement. 
The rates shall be derived by adding to or subtracting from the agreement rate of such 
similar item the cost of the difference in the quantity of materials labour between the new 
items and similar items in the agreement worked out with reference to the schedule of 
rates adopted in the sanctioned estimate with which the tenders are compared. 
a) Similar items but the rates of which cannot be directly deducted from the original 
agreement. 
b) Purely new items which do not correspond to any item in the agreement. 
The rate of all such items shall be overall tender rate. 

37. ENTRUSTMENT OF ADDITIONAL ITEMS. 
a) Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with tenders 
and if the value of such items exceeds the limits upto which the officer is empowered to 
entrust works initially to contractor without calling for tenders approval of next higher 
authority shall be obtained. Entrustment of all such items on nomination shall be rates not 
exceeding the estimate rates. 

b) Entrustment of supplement items contingent on the main work will be authorised by the 
officers upto the monetary limits upto which they themselves are competent to accept 
items in the original agreement so long as the total amounts upto which they are competent 
to accept in an original agreement rates for such items shall be worked in accordance with 
the procedure prescribed by CPWD. 

c) Entrustment of either the additional supplemental items shall be further subject to the 
provisions under CPWD Code viz., the items shall not be ordered by an officer on his own 
responsibility if the revised estimate or deviation statement providing for the same requires 
the sanction of higher authority. 

Note: It may be noted that the term estimate rate used above means the rate in the sanctioned 
estimate with which the tender’s compared or if no such rate is available in the estimate 
the rate derived will be with reference to the schedule of rates adopted in the sanctioned 
estimate with which tenders are compared. 
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Schedule - A 
Price Schedule 

& Bill of Quantities 
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PRICE SCHEDULE OF CONTRACT 

 
Date : ………………… 

To, 
Director, 
ICAR-RCER,  
ICAR Parisar, 
Patna-14 
Sir, 
I/We do hereby tender and if this tender is accepted, undertake to execute the following work viz 
Digging of Bore well for irrigation in the farm of NRC-IF at Piprakothi, Motihari as per the 
specifications, drawings and such other data furnished. 

I/We have studied the scope of work, including item wise specifications, with unit rates 
and agree to execute the work, when the lump sum payment under the terms of the 
agreement is varied by payment on measurement quantities. I/We certify that I/We have 
inspected the site of the work before quoting my rate excess or less on ECV, I/We have 
satisfied about the quality, availability and transport facilities for all the materials. 
I/We undertake to execute the work indicated in price schedules of this tender at the rates 
quoted below: 
Package Description 

of package 
Price 

(In Rs.) 
Price 

 (In Words) 
I Works   

 
 
I/We hereby distinctly and expressly, declare that the rates quoted by us is inclusive of all 
taxes and duties, prevailing at the time of execution of work. Further, I/We declare that 
I/We will not claim any price escalation or extra compensation on this account. 
I/We agreed to keep the offer in this tender valid for a period of 6 (Six) Months mentioned 
in Tender Notice and not to modify the whole or any part of it for any reason within above 
period. If the tender is withdrawn by me / us for any reasons whatsoever, the earnest 
money deposit (EMD) paid by me / us will be forfeited to the Government. 
IF MY / OUR tender is not accepted the sum shall be returned to me/us on application 
when intimation is sent to me/us of rejection or at the expiration of three months from last 
date of receipt of this tender, whichever is earlier. If my/our tender is accepted the earnest 
money shall be retained by the Government as security for the due fulfilment of this 
contract. If upon written intimation to me/us by the Office, I/We fail to attend the said 
office on the date herein fixed or if upon intimation being given to me/us or acceptance of 
my/our tender, and if I/We fail to make the additional security deposit or to enter into the 
required agreement as defined in the tender notice, then I/We agree the forfeiture of the 
earnest money. Any notice required to be served on me/us here under shall be sufficiently 
served on me/us if delivered to me/us hereunder shall be sufficiently served on me/us if 
delivered to me/us personally or forwarded to me/us by post to (registered or ordinary) or 
left at my/our address given herein. Such notice shall if sent by post be deemed to have 
been served on me/us at the time when in due course of post it would be delivered at the 
address to which it is sent. 
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I/WE fully understand that the written agreement to be entered into between me/us and 
Government shall be the foundation of the rights of the both the parties and the contract 
shall not be deemed to be complete until the agreement has first been signed by me/us and 
then by the proper officer authorised to enter into contract on behalf of Government. 
The bid form of the tender is duly signed by the authorized signatory of the Firm/company 
and sealed in presence of the following witness. 

 
……………………………………….. 

Address of the Tenderer:             (Signature of Tender). 
……………………………………….. 
……………………………………….. 
……………………………………….. 
(Fax No: ………………………………………..) 
(Mobile No……………………………………..). 
 
 
WITNESS: 
 
1.  ……………………………………….. 
 
2. ………………………………………. 
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PRICE SUMMARY 
 

Name of the work: Digging of Bore well for irrigation in the farm of NRC-IF at 
Piprakothi, Motihari. 
 
PACK-I : WORKS:      AMOUNT. (Rs). 
 
1 Works. 
 
 

 
GRAND TOTAL FOR PROJECT (INCL.TAXES) 
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Price Schedule for: Digging of Bore well for irrigation in the farm of NRC-IF at 
Piprakothi, Motihari 
 
 
Name of Work:- Digging of Bore well for irrigation in the farm of NRC-IF at Piprakothi, 
Motihari 
Sl.                                                                                                                          
No 

Description of item 
 Qty Unit 

Rate 
/perUnit 

Amount 
(in Rs.) 

1 2 3 4 5 6 
1 Boring/drilling bore well of required dia for casing/ 

strainer pipe, by suitable method prescribed in IS: 
2800 (part I), including collecting samples from 
different strata, preparing and submitting strata 
chart/ bore log, including hire & running charges of 
all equipments, tools, plants & machineries required 
for the job, all complete as per direction of E/I 
beyond 90 metre & upto 150 metre depth below 
ground level.  All types of soil of300 mm dia    
400rft>121.92=122 m 

 
 
 
 
122 

 
 
 
 
m 

2 Supplying, assembling, lowering and fixing in 
vertical position in bore well, unplasticized PVC 
medium well casing (CM) pipe of required dia, 
conforming to IS: 12818, including required hire 
and labour charges, fittings & accessories etc. all 
complete, for all depths, as per direction of E/I.200 
mm nominal size dia 
160rft >48.77m 

 
 
48.7
7 

 
 
m 

3 Supplying, assembling, lowering and fixing in 
vertical position in bore well, unplasticized PVC 
medium well casing (CM) pipe of required dia, 
conforming to IS: 12818, including required hire 
and labour charges, fittings & accessories etc. all 
complete, for all depths, as per direction of E/I 100 
mm nominal size dia 
180rft=54.86 m>55m 

 
55 

 
m 

4 Supplying, assembling, lowering and fixing in 
vertical position in bore well unplasticized PVC 
medium well screen (RMS) pipes with ribs, 
conforming to IS: 12818, including hire & labour 
charges, fittings & accessories etc. all complete, for 
all depths, as per direction of Engineer-in-
charge.150mmdia 60rft>18.28m 

 
18.2
8 

 
m 

5  Gravel packing in tubewell construction in 
accordance with IS: 4097,  providing gravel fine/ 
medium/ coarse, in required grading & sizes as per 
actual requirement, all complete as per direction of 
E/I 8.cum 

 
8.0 

 
cum 

6 Providing and fixing Bail plug/ Bottom plug of 
required dia to the bottom of pipe assembly of 
tubewell as per IS:2800 (part I). 150 mm dia          1 
no  

 
1.0 

 
each 
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7 Providing and fixing suitable size threaded mild 
steel cap or spot welded plate to the top of bore 
well housing/ casing pipe, removable as per 
requirement, all complete for borewell of200 mm 
dia     1 pc 

 
1.0 

 
each 

8 Providing and fixing M.S. clamp of required dia to 
the top of casing/housing pipe of tubewell as , 
including necessary bolts & nuts f required size 
complete.200mm clamp     1pc      

 
1.0 

 
each 

9 Supplying, filling, spreading & leveling coarse sand 
of size range 1.5 mm to 2 mm in recharge pit, in 
required thickness over gravel layer, for all leads & 
lifts, all complete as per direction of E/I-5cum 

5.0 cum 

10 Supplying, assembling, lowering and fixing in 
vertical position in bore well,  for the S pump 
,ERW (Electric Resistance Welded) FE 410 mild 
steel screwed and socketed/ plain ended casing 
pipes of required dia, conforming to IS: 4270, of 
reputed & approved make, including painted with 
outside surface with two coats of anticorrosive 
paint of approved brand and manufacture, including 
required hire & labour charges, fittings & 
accessories, all complete, for all depths, as per 
direction of E/I for 150mm dia  80=24.38 m 

 
24.3
8 

 
m 

11 Supplying of PVC/GI accessories 
a) 6”x8” reducer1x3=3pc 
b) Socket 6” 2x2x3=12pc 
c) Teflon tape 10pc 
d) Band 4” 2x3=6pc 
e) nipple 4” 1x3=3pc 
f) cable for connection pump to panel 

 
3 
12 
10 
6 
3 
35 

Each 
“ 
“ 
‘’ 
‘ 
m’ 

12 Providing, fitting & fixing  in position(installation) 
of 15 HP Submersible pumpset of approved  make( 
crompton ,Lubbin, KBS, kirloskar ) with all 
complete job 
 

1 each 

13 Providing ,fitting & fixng   of control panel/starter 
connected to pump for electric supply 

1 each 

14 Development of tube well in accordance with IS : 
2800 (part I) and IS: 11189, to establish maximum 
rate of usable water yield without sand content  
with required capacity air compressor, running the 
compressor for required time till well is fully 
developed, all complete, including hire & labour 
charges of air compressor, tools & accessories etc., 
all as per requirement and direction of E/I                       
6Hrs for each  6 hrs 

6 hour 

 Total (Rs.) 

 GST (Rs.) 

 Grand Total (Rs.)  
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(Signature of Contractor/Firm with seal and date) 
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CONTRACT FORM 
 

This Contract made the ________________________ day of _____________________ 
(Month), __________________(Year) between the Hon’ble President of Indian Council of 
Agricultural Research acting through the Director, ICAR Research Complex for Eastern 
Region (Indian Council of Agricultural Research), Patna – 800014 (Bihar) (name and address 
of Employer) (hereinafter called “the Employer)” and ………………………………………. 
(name and address of contractor) (hereinafter called “the Contractor” of the other party). 
 

WHEREAS the Employer is desirous that the Contractor executes the Work of:-    
 

1. Manual Work in Dragging of soil heap covered with thick grass carpet and other weeds 
(Uprooting weeds from area, disposal of soil heap and uprooted vegetation) from Moti 
Lake, Motihari (Approximate Area:- 36 Acres) 

 

(Ref. No………………………………….) (name and identification number of contract) 
(hereinafter called “the Works”) at ICAR-RCER, Patna -800014 (Bihar) and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such works and the 
remedying of any defects therein, at a contract price of Rs……………(Rupees 
…………………………………… only) 
 
NOW, THEREFORE, IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1.  In this Contract, words and expressions shall assume the same meanings as are 
respectively assigned to them in the conditions of Contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

 
2.  In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy the defects therein in conformity in 
all aspects with the provisions of the contract. 

 
3.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and in remedying the defects wherein the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

 
4.  The following documents shall be deemed to form and be read and construed as 

part of this Contract, viz.: 
 

i)  Letter of Acceptance 
ii)  Notice to proceed with the works 
iii)  Contractor’s Bid 
iv)  Bidding data 
v)  General conditions of contract (including special conditions of contract) 
vi)  Specifications 
vii)  Drawings 
viii)  Bill of quantities 
ix)  Any other documents listed in the contract data as forming part of the 

contract 
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IN WITNESS WHEREOF the Parties have caused this Contract to be executed the day and year 
first before written. 
 
 
Binding signature of Employer Signed by  
 
                                                                                   (……………) 

Director, ICAR Research Complex for Eastern Region, Patna  
                                                            (for and on behalf of the President of ICAR, India) 
 
 
 
In the presence of           (………………..) 
Witness  1.      Chairman, Works Committee 
 
 
 
In the presence of           (……………….) 
Witness   2.      Administrative Officer 
 
 
Binding signature of Contractor Signed by _______________________________________ 
(for and on behalf of __________________ duly authorized vide Resolution 
No____________ dated ___________ of the Board of Directors of ___________) 
 
In the presence of 
(Witnesses) 
 
1. 
 
 
2. 

 


